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ABBREVIATIONS

Abbreviations of names of Associations, Institutes or Agencies used throughout
the Contract Documents are as follows:

AASHTO

ACGIH

ACT
AGA
AIA
AISC
AISI

~ ANSI
APHA
API
AREA
ASCE

ASHRAE

ASME
ASSE

ASTM
AWPA
AWPB

ABBREVIATIONS

American Association of State Highway and
Transportation Officials

American Conference of Governmental Industrial
Hygienists

American Concrete Institute

American Gas Association

American Insurance Association

American Institute of Steel Construction, Incorporated
American Iron and Steel Institute

American National Standards Institute

American Public Health Association

American Pipe Institute

American Railway Engineering Association
American Society of Civil Engineers

American Society of Heating, Refrigerating
and Air-Conditioning Engineers, Incorporated

American Society of Mechanical Engineers
American Society of Sanitary Engineering
American Society for Testing and Materials
American Wood-Preservers' Association

American Wood Preservers' Bureau
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AWS
AWWA
BOG&T
CIPRA
CISPI
CRSI
EIA-J

EPA

FEDSPEC
ES

IEEE
IMSA
IPCEA
JCIA
JCMUA
MUTCD

NEC
NEMA

NFPA

NJAC

ABBREVIATIONS

ABBREVIATIONS

American Welding Society
American Water Works Association
Bureau of Geology and Topography, State of New Jersey

Cast Iron Pipe Research Association

~ Cast Iron Soil Pipe Institute

Concrete Reinforcing Steel Institute
Edison Electrical Institute
Electronic Industries Association - Japan

Environmental Protection Agency of the United States
Government

Federal Specification

Federal Specification, General Services Administration
Institute of Electrical and Electronics Engineers
International Municipal Signal Association

Insulated Power Cable Engineers Association

Jersey City Incinerator Authority

Jersey City Municipal Utilities Authority

Manual on Uniform Traffic Control Devices

National Electric Code
National Electrical Manufacturers Association

National Fire Protection Association

New Jersey Administrative Code
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NJDEPE

NJIDEP

NJDOT
NISA
or
NJS
or
NJRS
NJSS
or
SS
NSF
OSHA
PCI
PSE&G

SCS

SSPC

UL

USDOTFHA

WPCF

ABBREVIATIONS

ABBREVIATIONS

New Jersey Department of Environmental Protection
and or Energy

Formerly New Jersey Department of Environmentat
Protection)

New Jersey Department of Transportation

New Jersey Statutes Annotated

New Jersey Department of Transportation, Standard
Specifications for Road and Bridge Construction,

2007, as currently amended. Also called Standard Specifications
National Sanitation Foundation

Occupational Safety and Health Administration

Precast / Prestressed Concrete Institute

Public Service Electric & Gas Company

Soil Conservation Service (Local Agency; Hudson-Essex-Passaic Soil
Conservation District}

Steel Structures Painting Council
Underwriters Laboratories Incorporated
United States Department of Transportation Federal Highway

Administration

Water Pollution Control Federation
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UTILITY CONTACTS

Listed below are the major and most common utility companies which have utilities located
within the City of Jersey City. The names of their representatives are shown for your

information.

Before any digging, the Contractor must call 1-800-272-1000 for a markout of all existing

underground utilities within project limits.

GAS

Public Service Electric & Gas

Gas Distribution, Central Gas Div,
444 St, Paul’'s Avenue

Jersey City, New Jersey 07306

Jim Cavanaugh, Distribution Supervisor
{2010 420-3950

ELECTRIC

Public Service Electric & Gas Co.
Electric, Palisades Division

325 County Avenue

Secaucus, New Jersey 07094

Sue Woodell

(Engineering Support)

(201) 330-6456

Patrick Buck, Service Consultant
Cell: (973) 289-0258

TELEPHONE

Verizon - New Jersey, Inc,

114 Paterson Street, 3" Floor
Paterson, New Jersey 07501

Dwight Green, For South Jersey City
(973) 925-1490

STORM & SANITARY SEWER

J .C. Municipal Utilities Anthority
Bureau of Sewer Engineering

555 Route 440

Jersey City, New Jersey 07305
Richard Haytas

Maintenance Supervisor

(201) 432 - 1150

CABLE TV

Comcast of Jersey City

2121 Kennedy Boulevard
Jersey City, New Jersey 07305
Kevin Davis,

Construction Representative
(201) 526-9978 Ext. 6290978
Cell: (201) 522-4437

WATER (OWNER)

J. C. Municipal Utilities Authority
Bureau of Water Engineering

555 Route 440

Jersey City, New Jersey 07305
Rajiv Prakash, Senior Engineer
(201) 209-0319

Jeston Guy, Journal Square/North Jersey City

Network Engineer
(973) 925-1488

UTILITY CONTACTS
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UTILITY CONTACTS

WATER (MANAGER)

UNITED WATER JERSEY CITY TRAFFIC SIGNALS/L.OOP DETECTORS
233 Coles Street (At 13" Street) City of Jersey City

Jersey City, New Jersey 07302 Division of Architecture, Enginecering,

John Libitz, Superintendent Traftic & Transportation

T&D Operations 13-15 Linden Ave. East

(201) 239-1108 Jersey City, New Jersey 07305

Don Kraker, Foreman Joao D’ Souza, Director of Traffic & Transp
(201) 459-1826 (201) 547- 4470 joao(@jenj.org
JERSEY CITY CCTV SYSTEM

Jersey City Economic Development Corporation
601 Pavonia Avenue, Suite 303

Jersey City, New Jersey 07306

Vincent DePaola

CCTV Markout Manager

Office (201) 333-7797 Ext. 202

Cell: (201) 970-8203

Markout (@ jcedc.org

UTILITY CONTACTS U-2




NOTICE TO BIDDERS




NOTICE TO BIDDERS

Sealed bid proposals will be received, opened and read in public by the Director of Purchasing at
394 Central Ave.,, 2" Floor, Jersey City on at
, prevailing time, or as soon thereafter as the matter can be reached for the:

2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS
PROJECT NUMBER 16-003T

in the City of Jersey City.
This project involves performing (1) Normal Annual Preventative Maintenance along with;
(2) Emergency Repairs on traffic signal and school zone flashing beacon installations shown on

a Jersey City Traffic Signal List to be provided at the time of the Pre-Construction Meeting,

Questions by prospective bidders concerning this bid must be done on-line at www.bidsync.com.

Contract documents, Specifications and bid forms may be downloaded by going on-line to
www.bidsync.com.

Prospective bidders must download bid specifications and all addenda from www.Bidsync.com.
Failure to download bid specifications and acknowledge receipt of addendums, may result in bid
rejection.

Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 et seq., and N.J.A.C.
17:27 et. seq. Full requirements of the Equal Employment Opportunity/Affirmative Action
Programs are incorporated herein by reference and may be obtained with Proposal Form. Bidders
are also required to comply with the requirements of P.L. 2004, ¢.57 (N.J.S.A. 52:32-44) which
includes the requirement that contractors provide copies of their Business Registration
Certificates issued by the New Jersey Department of the Treasury, as well as other provisions as
listed in the Contract Documents.

Proposals MUST BE ACCOMPANIED by a Bid Bond or Certified Check, made payable to the
City of Jersey City, in an amount equal to Ten (10%) percent of the bid.

Each Bidder shall submit with his proposal submittal Item nos. one (1) through fifteen (15) listed
in the Schedule of Submittal by Bidder on page 51 of the General Conditions.

Bids may be submitted in person, or may be sent by U.S. certified mail return receipt
requested, or may be sent by private courier service. Mail bids to : Peter Folgado,
Purchasing Agent, RPPO, QPA, Division of Purchasing, 394 Central Avenue, Second
Floor, Jersey City, New Jersey 07307. Bids sent by mail must be received by the
Purchasing Agent no later than 11:00 AM on the day of the bid reception. The City shall
not be responsible for the loss, non-delivery or physical condition of bids sent by mail or
courier service. Bids must be submitted individually in a sealed envelope addressed to the
Purchasing Agent. Bid proposals must comply with specifications.

The Purchasing Agent reserves the right to reject any and all bids received, or portions thereof, if
deemed to be in the best interest of the City to do so.
PAGENB - |
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INFORMATION TO BIDDER

INTENT OF CONTRACT DOCUMENTS:

Under these Specifications and the Contract which will be based thereon, it is proposed
that the Bidder shall furnish all materials, equipment, tools, labor and supervision
necessary to complete the work upon which he bids in strict accordance with the Plans
and Specifications.

The intent of the Contract Documents is to obtain a complete job, satisfactory to the
Engineer. It shall be understood that the Bidder has satisfied himself as to the full
requirements of the Contract Documents and has based his Proposal upon such
understanding.

TERMS:

When the following terms are used in the Contract Documents, the intent and meaning
shall be as follows:

ACCEPTANCE: The term "Acceptance" means the formal written
acceptance of the Project by the Municipal Engineer which has been
completed in all respects in accordance with the Contract Documents.

AWARD: The term "Award" means the decision of the City Council to
accept the Proposal of the lowest responsible Bidder, subject to the
execution and approval of a satisfactory Contract based thereon and Bonds
to secure the performance thereof, and such conditions as may hereinafter
be specified or as may be specified or required by law.

BY OTHERS: The term "by others" refers to a person, firm or
corporation other than the Contractor or its surety or persons, firms or
corporations in a contractual relationship with the Contractor or the
Surety, such as a Subcontractor, supplier, fabricator or consultant at any
tier. "By others" shall include the City or other public body.

CITY: The term "City" refers to the City of Jersey City, a Municipal
Corporation and body politic of the State of New Jersey, with its principal
office at City Hall, 280 Grove Street, Jersey City, New Jersey
07302-3698.

CITY COUNCIL: The term "City Council” refers to the governing body,
as created by law, for the City of Jersey City.
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CONTRACT: The term "Contract" means the entire and integrated
agreement between the parties there under and supersedes all prior
negotiations, representations or agreements, either written or oral. The
Contract Documents form the Contract between the City and the
Contractor setting forth the obligations of the parties there under,

including, but not limited to, the performance of the Work and the-

basis of payment.

CONTRACTOR: The term "Contractor" means the individual,
partnership, firm, corporation, or any acceptable combination thereof
contracting with the City for performance of the prescribed Work,
Throughout the Contract Documents the Confractor is referred to as if
singular in number. The term "Contractor" means the Contractor or
the Contractor's authorized representative,

DEPARTMENT: The term "Department” means the Department of
Public Works, Division of Engineering, Traffic and Transportation of
the City of Jersey City, State of New Jersey.

ENGINEER: The term "Engineer” means the Municipal Engineer,
acting directly or through his duly authorized representatives, such
representatives acting within the scope of the particular duties
delegated to them.

Note: In order to avoid repetition, whenever the following words are
used, it shall be understood as if they were followed by the
words "to the Engineer" or "by the Engineer":

"acceptable, accepted, added, allowed, applied,
approved, assumed, authorized, awarded, calculated,
charged, checked, classified, computed, condemned,
conducted, considered, considered necessary,
contemplated, converted, deducted, deemed, deemed
necessary, deleted, designated, determined, directed,
disapproved, divided, documented, established,
evaluated, examined, excluded, furnished, given,
granted, included, incorporated, increased, indicated,

inspected, insufficient, issued, made, marked, measured,

modified, monitored, notified, observed, obtained,
opened, ordered, paid, paid for, performed, permitted,
provided, received, recorded, reduced, re-cvaluated,
rejected, removed, required, reserved, retested, returned,
sampled, satisfactory, scheduled, specified, stopped,
submitted, sufficient, suitable, supplied, suspended,
taken, tested, unacceptable, unsatisfactory, unsuitable or
used".

MUNICIPAL ENGINEER: The term "Municipal Engineer” refers to
the Municipal Engineer of the City of Jersey City.

PAGEI-
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PRESIDING OFFICER: The Purchasing Agent or his designee in
charge of receipt of Bids. The Presiding Officer opens each meeting for
the receipt of Bids and declares when the receipt of Bids has been
closed.

PRECONSTRUCTION CONFERENCE: The initial project meeting
conducted by the Engineer, normally held after Award of the Contract
and prior to the start of Work. A separate utility preconstruction
conference may be scheduled. The Contractor shall attend
preconstruction conferences.

PROPOSAL: The term "Proposal" means the offer of a Bidder,
properly signed and guaranteed, on the prepared form furnished by the
City, to perform the work at the prices therein.

PROPOSAL BOND: The term "Proposal Bond" or "Bid Bond" means
the security furnished with a Bid to guarantee that the Bidder shall enter
into the Contract if awarded the Contract,

PURCHASING AGENT: The term "Purchasing Agent" refers to the
Director of Purchasing or his/her designee, located at 394 Central Ave,
2nd Floor, City of Jersey City.

SUPERINTENDENT: The Contractor's authorized representative
responsible for and in charge of the work. The Superintendent shall be
authorized to receive all communications from the City.

SUPPLEMENTARY AGREEMENT: The term "Supplementary
Agreement" means a bilateral agreement between the City and the
Contractor, executed on a Change Order form, setting forth the
negotiated terms and conditions where under changes are to be
accomplished, including negotiated adjustments in compensation and
time relative to the subject of the agreement excepting only those
instances wherein the agreement recites specific exceptions,

Wherever in the above Standard Specifications reference to the State, Commissioner,
Department, Engineer or Inspector is made, it shall be understood to mean the
corresponding City of Jersey City municipal body or official whose powers correspond to
those of the State body or official therein referred to or their designated representative.

FAMILIARITY WITH WORK:

It is the obligation of the Bidder to ascertain for himself all the facts concerning
conditions to be found at the location of the Project including all physical characteristics
above and/or below the surface of the ground, to fully examine the Plans, Bid
Documents, Estimate of Quantities contained in the Schedule of Prices, to read the
Specifications, thoroughly and completely, to consider fully these and all other matters
which can in any way affect the Work under the Contract and to make the necessary
investigations relating thereto; and he agrees to this obligation in the signing of the
Contract. The City assumes no responsibility whatsoever with respect to ascertaining

PAGEI-
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for the Bidders such facts concerning physical characteristics at the location of the
Project. The Bidder agrees that he shall make no claim for additional payment or
extension of time for completion of the Work or any other concession because of any
misinterpretation or misunderstanding of the Contract, on his part, or of any failure to
fully acquaint himself with all conditions relating to the Work.

PLANS AND SPECIFICATIONS:

The Proiect shall be performed in strict accordance with the requirements of the Plans
and Specifications, subject to Addenda issued by the Municipal Engineer in writing,
The Plans and Specifications are intended to complement and supplement each other.
Any Work required by either of them and not by the other shall be performed as if
denoted both ways. Should any Work be required which is not denoted in the
Specifications or on the Plans because of an obvious omission but which is nevertheless
necessaty for the proper performance of the Project, such Work shall be performed as
fully as if it were described and delineated. Should there be any conflict between the
Plans and Specifications, it shall be resolved according to Section 23 INTENT OF
PLANS AND SPECIFICATIONS.

Unless specifically modified therein, the quality of all material furnished and the
manner of doing the Work and of paying therefore shall be governed by the applicable
requirements of the 2007 New Jersey Department of Transportation "Standard
Specifications for Road and Bridge Construction", as currently amended; and are hereby
made part of these Specifications and the Contract to be based thereon, as though they
were textually incorporated therein.

INTERPRETATIONS OR ADDENDA:

Should a Bidder find discrepancies or omissions from the Plans, Specifications, or
Contract Documents, or should he be in doubt as to their meaning, he shall at once -
notify the Municipal Engineer in writing at the JCMSC, Division of Architecture,
Engineering, Traffic and Transportation 13-15 Linden Avenue East, Jersey City, New
Jersey 07305. No oral interpretation will be made to any Bidder as to the meaning of the
Contract Documents or any patt thereof. Every request for such interpretation shall be
in writing and fo be given consideration, must be received at least seven (7) calendar
days prior to the date fixed for the opening of Bids, to allow the Municipal Engineer to
issue an Addendum prior to the date fixed for the opening of Bids. Any and all such
interpretations and any supplemental instructions or any addition of Items will be in the
form of written Addenda to the Specifications which, if issued, will be mailed by
certified mail with return receipt requested to all Prospective Bidders (at the respective
addresses furnished for such purpose). All Addenda so issued shall become part of the
Contract Documents and shall be read immediately prior to the opening of the Bids by
the Purchasing Agent who shall give each Bidder or his representative present an
opportunity to withdraw his Bid before any Bids are opened. Any objection arising out
of an Addendum subsequent to the opening of Bids will not be considered. Failure of
any Bidder to receive any such Addendum or interpretation or to attend the reading of
the Bids shall not relieve such Bidder from any obligation under his Bid as submitted,
including such Addenda. The City will not be responsible for any other explanations or
interpretations of the Contract Documents. '
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SUBSURFACE CONDITIONS:

It is the obligation of the Bidder to make his own investigations of subsurface conditions
prior to submitting the Proposal. Borings, test excavations and other subsurface
investigations, if any, made by the City prior to the construction of the Project, the
records of which may be available to the Bidders, are made for use only as a guide for
design. Said borings, test excavations and other subsurface investigations are not
wartanted to show the actual subsurface conditions.

Any interpretations of the City's subsurface investigation records made by the Bidder as
to the types, characteristics, quantity and quality of any subsurface material or condition
shall be at the sole risk of the Bidder.

The Bidder agrees that he shall make no claims against the City, if in carrying out the
Project he finds that the actual conditions encountered do not conform to those indicated
by said borings, test excavations and other subsurface investigations.

SUBMITTING PROPOSAL:

Fach Bid shall be submitted on the prescribed Bid Documenis which shall not be
removed from the Specifications. All entries shall be in ink or typewritten. Bidders shall
submit their Proposals in sealed envelopes. On the outside of the envelope shall be stated
the name and address of the Bidder and the name of the Project as shown in the Notice to
Bidders.

When the Proposal is made by an Individual, his Post Office Address shall be stated and
he shall sign the Proposal; when made by a Firm or Partnership, its name and Post Office
Address shall be stated, and the Proposal shall be signed by one or more of the Partners;
when made by a Corporation, its name and principal Post Office Address shall be stated
and the Proposal shall be signed by an authorized official of the Corporation, with
Corporate Seal affixed. Signatures shall be notarized in all cases. Proposals shall be hand
delivered to the Purchasing Agent at the time and place stated in the Notice to Bidders;
and they will be publicly opened and read aloud on the date, place, and at the time set and
stated in the Notice to Bidders.

BID DOCUMENTS:

The Bid Documents to be included in the sealed envelope with the Proposal shall

include but not be limited to the following:

*1.  Certificates of Experience of General Contractor.

2. Certificates of Experience of Subcontractors listed on the Plant and Equipment

Questionnaire in the Proposal, pursuant to N.J.S.A. 40A:11-16
*3.  Plant and Equipment Questionnaire of General Contractor

4. Plant and Equipment Questionnaire completed by subcontractors required to be

named pursuant to N.JI.S.A. 40A:11-16
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5. Non-Collusion Affidavit
*@. Corporation or Partnership Statement
*7.  Bid Guarantee
*8.  Consent of Surety

9.  New lJersey Business Registration Certificates of General Contractor and all
Subcontractors listed on the Plant and Equipment Questionnaire in the

Proposal, pursuant to N.J.S.A. 40A:11-16
10.  Equality Information on Substituted Items (if applicable)

*11.  Written acknowledgement of Addenda (if issued), pursuant to N.J.S.A.

40A:11-23.2(e)
12.  Form MWB-3: Minority/ Women Business Compliance Plan

13. Public Works Contractor Registration Certificates for bidder and all
subcontractors named in bid proposal are required pursuant to N.J.S.A. 34:11-

56.48 et. seq.
14.  Exhibit B: Mandatory Equal Employment Opportunity Language

Failure to include the Bid Documents listed immediately above that are marked with an
asterisk (*) shall result in automatic rejection of the Bid at the time of the Bid reception.

The contractor/bidder and all subcontractors named in the bid proposal must be registered
with the Department of Labor pursuant to the Public Works Contractor Registration Act, N.J.S.A.
34:11-56.48 et seq., at the time the bid proposal is received, or the proposal will be determined to be
non-responsive and will be rejected. Any non-listed subcontractor must be registered with the
Department of Labor prior to physically starting work. A contractor desiring to register should
contact the Contractor Registration Unit, Division of Wage and Hour Compliance, New Jersey
Department of Labor, P.O. Box 389, Trenton, New Jersey 08625-0389, telephone no. (609) 292-
fax no: (609) 633-8591, e-mail: contreg(@dol.state.nj.us, website:
www.nj.gov/labor/Isse/lspubcon.html.

BID GUARANTEE:

Each Proposal shall be accompanied by a Certified Check, Cashier's Check or Bid Bond
in the amount of not less than Ten Percent (10%) of the Total Price bid in the Proposal;
but in no case need the Certified Check, Cashier's Check or Bid Bond or any combination
thereof exceed Twenty Thousand Dollars ($20,000.00) nor shall it be less than Five
Hundred Dollars ($500.00). No cash will be accepted. This Certified Check, Cashier's
Check or Bid Bond is offered as evidence of good faith and as a guarantee that, if
awarded the Contract, the Bidder shall execute the Contract and provide a Performance
Bond in the full amount of the Contract.

The Bid Bond is offered as guarantee, made by a Surety Company qualified and
authorized to do business in the State of New Jersey and must be signed by an officer or
agent of the Surety Company authorized to execute Bid Bonds on behalf of the Surety
Company. Included with the Bid Bond must be such documents which indicate that the
officer or agent is authorized to execute the Bid Bond. If a Certified Check or Cashier's
Check is offered as guarantee, it shall be made payable to the City of Jersey City.
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CONSENT OF SURETY:

All Bidders shall submit with their Bids a cettificate from an approved Surety Company,
authorized to do business in the State of New Jersey, stating that it will provide the
Bidder with a Performance Bond on such sum as required. The Successful Bidder shall
be required to furnish a Surety Company Bond in the amount of the Contract conditioned
for the faithful performance thereof.

WITHDRAWAL OF PROPOSAL:

A Proposal, after having been submitted, may be withdrawn by the Bidder on a given
Project prior to the opening of any Bid on that Project.

N.J.S.A. 40A:11-23.3 authorizes a bidder to request withdrawal of a public bid due to the
mistake on the part of the bidder. A mistake is defined by N.J.S.A. 40A:11-2(42) as a
clerical etror that is an uninfentional and substantial computational error or an
unintentional omission of a substantial quantity of labor, material, or both, from the
final bid computation.

A bidder claiming a mistake under N.J.S.A. 40A:11-23.3 must submit a request for
withdrawal, in writing, by certified mail to: Peter Folgado, Director, Division of
Purchasing, 394 Central Avenue, Second Floor, Jersey City, New Jersey 07307. The
bidder must request withdrawal of a bid due to a mistake, as defined by law, within five
business days after the receipt and opening of the bids. Since the bid withdrawal request
shall be effective as of the postmark of the certified or registered mailing, Peter Folgado,
Director, Division of Purchasing may contact all bidders, after bids are opened, to
ascertain if any bidders wish to, or already have exercised a request to withdraw their bid;
pursuant to N.J.S.A. 40a:11-23.3.

A bidder’s request to withdraw the bid shall contain evidence, including any pertinent
documents, demonstrating that a mistake was made. Such documents and relevant written
information shall be reviewed and evaluated by the public owner’s designated staff
pursuant to the statutory criteria of N.J.S.A. 40A:11-23.3.

The City will not consider any written request for a bid withdrawal for a mistake, as
defined by N.I.S.A. 40A:11-2(42), by the bidder in the preparation of a bid proposal
unless the postmark of the certified or registered mailing is within the five business days
following the opening of bids.

CAUSES FOR REJECTION:

Proposals from Bidders who are found to be unqualified and Proposals not accompanied
by all required and properly completed Bid Documents shall be rejected.

In addition, causes for rejection of Proposals may include but not be limited to the
following:

A. If prices are obviously unbalanced;
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14.

B. If received from Bidders who have previously
performed work in an unsatisfactory manner;

C. If the Purchasing Agent, at his sole discretion,
deems it advisable to do so in the best interest of the
City;

D. If conditions, limitations or provisions are attached
by a Bidder to his Proposal;

E. If Proposals are otherwise irregular or the enclosed

or accompanying documents are not completed and
properly executed;

F. If the Bidder has not constructed at least three (3)
comparable projects within the previous three (3)
years;

G. If the Bidder does not own sufficient or satisfactory

equipment to perform the Work.

RETURN OF BID GUARANTEES:

The Bid Guarantees of all except the apparent three (3) lowest responsible Bidders on the
Project will be returned within ten (10) working days after the opening of Bids. The Bids
of such Bidders will be considered as officially withdrawn. Within three (3) working days
after awarding the Contract and the approval of the Performance Bond, the Bid
Guarantees of the remaining Unsuccessful Bidders will be returned.

Upon execution of the Contract by the Successful Bidder, acceptance by the City of the
Performance Bond and the receipt of the Certificates of [nsurance, the Bid Guarantee of

the lowest Bidder will be returned.

No interest will be paid on any form of Bid Guarantee.

AWARD OF CONTRACT:

The Contract, if awarded, will be awarded to the lowest responsible, qualified Bidder
whose Proposal complies with the requirements as stated herein, Proposals may be
rejected where the prices as bid are obviously unreasonable. Award of the Contract will
be announced by the City Council.

After the Proposals are opened and read, they will be compared on the basis of the
correctly determined summation of the correctly determined products of all the quantities
for Pay [tems shown in the Proposal multiplied by the Unit Prices Bid together with the
sums bid for Lump Sum Pay Items. Award will be made on the basis of the correctly
computed Total Bid Price. '

Any discrepancy between the Total Bid Price stated in the Proposal and a computation of
the Total Bid Price from the Unit Prices written in words in the Proposal will be resolved
by recomputing the Total Bid Price based on a multiplication of the Estimated Quantities
by the Unit Prices stated in words in the Proposal, the mathematical errors thereby being
corrected.
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In the event of a discrepancy between the Unit Price bid for any Pay Item and the
extension shown for that Item, the Unit Price written in words shall govern. Where a
Unit Price is bid for a Pay Item, but no extension is provided, the Engineer will provide
the extension based on the Unit Price bid multiplied by the Estimated Quantity for that
Pay item. Where an extension is provided by the Bidder, but no Unit Price appears in the
space provided in the Proposal, the Engineer will provide the Unit Price by dividing the
extension figure, provided by the Bidder, by the Estimated Quantity. Where no figure is
provided by the Bidder in both the space provided for the Unit Price and for the extension
for one or more Pay Iters, or where no figure is provided for one or more Lump Sum
Pay Items, the Engineer will consider the amount bid to be zero ($0.00) for that Item
provided, however, that the City may reject such a bid if this result would be
unconscionable and it is shown that the failure to include a bid price was an excusable
mistake.

In the event a corporation not incorporated in the State of New Jersey, but is the lowest
bidder, it must be authorized to do business in New Jersey pursuant to N.L.S.A. 14A:15 et
seq., prior to beginning work.

The City may reject any and all Proposals when it determines that it is in the public
interest to do so. It reserves the right to waive technicalities or to advertise for new
Proposals.

A. BID FOR UNIT PRICES CONTRACT:

The Bidder shall state in the Schedule of Prices the price per unit of
measure for each scheduled Item of Work for which he shall agree to carry
out the Work; and the Total Price for the performance of the Project, as
determined by multiplying each Estimated Quantity contained in the
Schedule of Prices by the price per unit of measure bid and adding
together the resulting amounts. Unit Prices shall be given in writing and in
figures and in the case of variance the prices in writing shall prevail.

B. BID FOR LUMP SUM CONTRACT:

Lump Sum Bid or Base Bid, Alternates and Unit Prices shall all be given
in writing and in figures. In case of discrepancy, the amount described in
words shall govern. If any of the Alternate(s) listed in the Schedule of
Prices does not involve change in price, the Bidder shall so indicate by
writing the words "NO CHANGE" on the space provided.

If the Base Bid is within the amount of funds available to finance the
Contract and the City wishes to accept Bids on the Alternate(s), then the
Contract award will be made to that responsible Bidder submitting the
lowest combined Bid, consisting of the Base Bid plus Alternate Bid(s)
{(applied in the numerical order in which they are listed in the Schedule of
Prices). Under this procedure, if the City wishes to award on only the Base
Bid, then the Contract will be awarded to that responsible Bidder
submitting the lowest Base Bid.
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16.

For the purpose of comparison of Bids received, the Total Bid Price, as stated in the
Proposal or as corrected in accordance with the above, will be considered to be the
amount bid for the Project and award will be made based on that Total Bid Price. The
Purchasing Agent may consider noncompliant any Bids not prepared and made in
accordance with the provisions stated herein and may waive or reject any or all Bids.
Bids containing any conditions, omissions, unexplained erasure or alterations, or items
not called for in the Proposal, or irregularities of any kind may be rejected by the City.

The Purchasing Agent will either award the Contract or reject all Proposals received
within sixty (60) calendar days after the formal opening of Proposals. The acceptance of
a Proposal will be a notice in writing signed by the Purchasing Agent and no other act
shall constitute the acceptance of a Proposal.

TIME FOR EXECUTING CONTRACT AND LIQUIDATED DAMAGES FOR
FAILURE TO ENTER INTO CONTRACT:

Any Bidder whose Proposal is accepted shall be required to execute four {(4) copies of the
Contract, furnish satisfactory Bonds and Certificates of Insurance to the City within ten
(10) calendar days after Notice of Award.

The Successful Bidder, upon his failure or refusal to execute and deliver the signed
Contract, Bonds and Certificates of Insurance required, within ten (10) calendar days
after receipt of the Contract, shall forfeit the Certified Check, Cashier's Check or Bid
Bond to the City as liquidated damages for such failure or refusal.

The damages to the City for breach as above provided will include loss from interference
with its construction program and other items whose accurate amount will be difficult or
impossible to compute. The amount of the Bid Guarantee accompanying the Proposal of
such Bidder shall be retained by the City, not as a penalty, but as liquidated damages for
such breach. In the event any Bidder whose Proposal has been accepted shall fail, refuse
or resist to execute the Contract as hereinbefore provided, the City Council may, as their
option, determine that such Bidder has abandoned the Contract and thereupon his
Proposal and the acceptance thereof shall be null and void; and the City shall be entitled
to liquidated damages as above provided.

The rights and obligations provided for in the Contract shall become effective and

binding upon the parties only with its formal execution by the City. Any Work started or
materials delivered prior to said execution of the Contract shall be at the Bidder's risk.

PERFORMANCE BOND:

Within ten (10) calendar days of the date of award of the Contract, the Bidder to whom
the Contract has been awarded shall furnish and deliver Surety Company Bond,
conditioned for the faithful performance and completion of the Work and for the payment
of all lawful claims and bills against the Contractor for all labot, material, tools and
equipment used in or in connection therewith, The Bond shall not be returned or canceled
unti] all liability to any and all persons protected by the conditions of said Bond shall
have been met by the Contractor or person primarily liable for the payment thereof or by
the Surety on said Bond.
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18.

19.

The Bond, required for the faithful performance of the Contract, shall be in such sum
equal to One Hundred Percent (100%) of the Total Contract Price; and shall be
satisfactory to the Corporation Counsel of the City; and shall be executed by a Surety
Company licensed to do business in the State of New Jersey, in compliance with N.J.S. A,
2A:44-143 to 147 and amendments thercof and supplements thereto. In no case shall the
Contractor begin Work prior to approval of said Bond by the City.

No separate payment shall be made for the Performance Bond but the costs for this Bond
shall be included in the prices bid for the various items scheduled in the Proposal.

CERTIFICATES OF INSURANCE:

The Contractor shall also supply to the City, its successors or assigns, at the time the
Contract is signed, Certificates of Insurance in such amounts as described elsewhere in
these Specifications, which shall be maintained by the Contractor during the life of the
Contract. All insurance shall name the City of Jersey City as coinsured.,

ESTIMATED QUANTITIES AND UNIT PRICES:

The Unit Prices bid in each of the Items included in the Proposal shall cover all costs, of
whatever nature, incidental to the Work., In explanation but not in limitation thereof, these
costs shall include the cost of all Work, labor, material, equipment, transportation and all
else necessary to perform and complete the Project in the manner and within the time
required, and all incidental expenses in connection therewith, all costs on account of loss
by damage or destruction of the Project, and any additional expenses for unforeseen
difficulties encountered, for settlement of damages, and. for replacement of defective
work and materials.

The Estimate of Quantities specified in the Schedule of Prices covering all Work to be
done and materials to be furnished is approximate only and is given solely to be used as a
uniform basis for comparison of Bids. The Engineer reserves the right to increase or
diminish any or all quantities, or to omit any, if it is deemed necessary to do so.

If any part is so withdrawn by the City, the Contractor shall have no claim for loss
incurred by him for commitments made by him in anticipation of the Work contemplated,
or for loss of anticipated profits, or for Work done prior to his having been authorized to
proceed therewith.

LUMP SUM PRICE:

The Lump Sum Price in the Proposal shall cover all costs, of whatever nature, incident to
and growing out of the Work. In explanation but not in limitation thereof, these costs
shall include the cost of all Work, labor, material, equipment, transportation and all else
necessary to perform and complete the Project in the manner and within the time
required, and all incidental expenses for unforeseen difficulties encountered for
settlement of damages, and for replacement of defective work and materials.
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CHANGES - EXTRA WORK FOR UNIT PRICE CONTRACT:

The City, through the Engineer, may at any time desire changes in either the quantity or
the quality of Work or materials to be performed or furnished. These changes may be
such as to either reduce or to increase quantities specified or may call for Extra Work or
materials not contemplated in the original Schedule of Prices in the Proposal.

The City, through the Engineer, may make changes in the Work required to be performed
by the Contractor under the Contract by making additions thereto, or by omitting Work
there from, without invalidating the Contract, and without relieving or releasing the
Contractor from any of his obligations under the Contract or any Bonds given by him
pursuant to the Contract provisions, and without relieving or releasing the Surety or
Sureties of said Bonds. All such changes in the Work will be authorized by written
Change Order, the Total Contract Price and the Contract Time being adjusted
accordingly; and shall be executed under the terms of the original Contract unless it is
expressly provided otherwise. The Change Orders shall be limited to the following types:

A. Emergency occurrence atfecting health, safety or welfare.
B. Unforeseeable problems.
C. Minor modifications to effect economics, improve service or resolve minor

problems with affected property owners.

When the Extra Work to be performed is of a kind not embraced in the Proposal or being
so embraced is to be done at a lesser or greater price or quantity than originally agreed
upon, the Contractor shall be furnished a written Change Order signed by the Engineer
and approved by the City Council. Said Change Order shall state the Extra Work to be
done, the amount to be paid therefore, and the number of additional days, if any, that will
be added to the time specified for the completion of the entire Project covered by this
Contract.

The price stated in the written Change Order representing the sum to be added to or
deducted from the Total Contract Price shall be determined as follows:

(1) By such applicable Unit Prices, if any, as are set forth in the Contract; or

(2) If no such Unit Prices are set forth, then by a Lump Sum mutually agreed upon by
the City and the Contractor; or

3) If no such Unit Prices are so set forth and if the parties cannot agree upon a Lump
Sum then by the actual net cost in money to the Contractor of:

a. The wages of applied labor, including foreman, required for such Extra
Work. Labor rates shall be as per current New Jersey Department of
Labor Prevailing Wage Rates plus thirty-four (34%) percent of the
Prevailing Wage Rate for other direct cost of labor to the Contractor,
which includes taxes (e.g. FICA, FUTA, SUTA, SDI, etc.), insurance
premiums (Workmen's Compensation Insurance, General Liability,
etc.), bond premiums (Performance and Payment Bonds, etc.), plus
benefits listed in the Prevailing Wage Rates;
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b. Plus the materials entering permanently into such Extra Work;

C. Plus such rental for plant and equipment (other than small tools)
required and approved for such Extra Work. The Contractor's
equipment rates shall be as per the monthly rates in the current
"Blue Book";

d. Plus power and consumable supplies for the operation of power
equipment required for such Extra Work;

e. Plus fifteen (15%) percent of a, b, ¢ and d above as compensation
for all other items and profits, and costs or expenses including
administration, overhead, superintendence, materials used in
temporary structures, allowances made by the Coniractor to the
Subcontractors, the use of small tools and any other general
expenses. The Contractor's compensation for overhead and profit
shall be limited to five (5%) percent on Work performed by a
Subcontractor. All time and material quantities shall be verified by
the Engineer on a daily basis.

When Extra Work is performed under (3) above, the Contractor shall furnish
satisfactory bills, certified payrolls and vouchers covering all items of cost, and
when required, shall give the Engineer access to accounts relating thereto.

The provisions hereof shall not affect the power of the Contractor to act in .case of
emergency, as hereinafter provided. Under no circumstances shall the Contractor
perform Work in excess of the quantities delineated in the Proposal without a written
Change Order issued by the City. The City shall not be liable for any claims for Work
performed outside the Contract amounts unless so authorized by a written Change
Order. )

It is understood and agreed to by the Bidder that any delays necessary to institute a
Change Order, resolved by the City Council, shall not be a basis for claims for
additional compensation. Wherever possible the Contractor shall mobilize his forces to
construct another portion of the Project while awaiting said written Change Order.

CHANGES - EXTRA WORK FOR LUMP SUM CONTRACT:

The City, through the Engineer, may at any time desire changes in either the quantity or
the quality of Work or materials to be performed or furnished. These changes may be
such as to either reduce or to increase quantities specified or may call for Extra Work or
materials not contemplated in the original Schedule of Prices in the Proposal.

The City, through the Engineer, may make changes in the Work required to be
performed by the Contractor under the Contract by making additions thereto, or by
omifting Work there from, without invalidating the Contract, and without relieving or
releasing the Contractor from any of his obligations under the Contract or any Bonds
given by him pursuant to the Contract provisions, and without relieving or releasing the
Surety or Sureties of said Bonds. All such changes in the Work will be authorized by

PAGEI- 13




written Change Order, the Total Contract Price and the Contract Time being adjusted
accordingly; and shall be executed under the terms of the original Contract unless it is
expressly provided otherwise. The Change Orders shall be limited to the following

types:

A.
B.
C.

Emergency occurrence affecting health, safety or welfare.

Unforeseeable problems.

Minor modifications to effect economics, improve service or resolve. minor
problems with affected property owners.

When the Extra Work to be performed is of a kind not embraced in the Proposal or being
so embraced is to be done at a lesser or greater price or quantity than originally agreed
upon, the Contractor shall be furnished a written Change Order signed by the Engineer
- and approved by the City Council. Said Change Order shall state the Extra Work to be
done, the amount to be paid therefore, and the number of additional days, if any, that will
be added to the time specified for the completion of the entire Project covered by this
Contract. '

The price stated in the written Change Order representing the sum to be added to or
deducted from the Total Contract Price shall be determined as follows:

L.

By such applicable Unit Prices, if any, as are set forth in the Contract; or

If no such Unit Prices are set forth, then by a Lump Sum mutually agreed upon by
the City and the Contractor; or

If no such Unit Prices are so set forth and if the parties cannot agree upon a Lump
Sum then by the actual net cost in money to the Contractor of:

a.

The wages of applied labor, including foreman, required for such
Extra Work. Labor rates shall be as per current New Jersey
Department of Labor Prevailing Wage Rates plus thirty-four (34%)
percent of the Prevailing Wage Rate for other direct cost of labor
to the Contractor, which includes taxes (e.g. FICA, FUTA, SUTA,
SDI, efc.), insurance premiums (Workmen's Compensation
Insurance, General Liability, etc.), bond premiums (Performance
and Payment Bonds, etc.), plus benefits listed in the Prevailing
Wage Rates;

Plus the materials entering permanently into such Extra Work;

Plus such rental for plant and equipment (other than small tools)
required and approved for such Extra Work. The Contractor's
equipment rates shall be as per the monthly rates in the current
"Blue Book";

Plus power and consumable supplies for the operation of power
equipment required for such Extra Work;

Plus fifteen (15%) percent of a, b, ¢ and d above as compensation
for all other items and profits, and costs or expenses including
administration, overhecad, superintendence, materials used in
temporary structures, allowances made by the Contractor to the
Subcontractors, the use of small tools and any other general
expenses. The Contractor's compensation for overhead and profit
shall be limited to five (5%) percent on Work performed by a
Subcontractor. All time and material quantities shall be verified by
the Engineer on a daily basis.
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When Extra Work is performed under Method 3, the Contractor shall furnish
satisfactory bills, certified payrolls and vouchers covering all items of cost, and
when required, shall give the Engineer access to accounts relating thereto.

The provisions hereof shall not affect the power of the Contractor to act in case of
emergency, as hereinafter provided. Under no circumstances shall the Contractor
perform Work in excess of the quantities delineated in the Proposal without a written
Change Order issued by the City. The City shall not be liable for any claims for Work
performed outside the Contract amounts unless so authorized by a written Change
Order.

It is understood and agreed to by the Bidder that any delays necessary to institute a
Change Order, resolved by the City Council, shall not be a basis for claims for
additional compensation. Wherever possible the Contractor shall mobilize his forces to
construct another portion of the Project while awaiting said written Change Order.

SUBSTITUTIONS:

Each Bidder represents that his Proposal is based upon the materials and equipment
described in the Contract Documents.

Where materials are specified by trade name or manufacturer's model or catalog
number, the name products shall be construed to read "or equal”. If a Bidder proposes to
substitute any material, other than those names in the Specifications, such material shall
be equal in all respects to the named products specified. The burden of submitting
adequate information to prove equality of substituted materials shall be the
responsibility of the Contractor. Requests for substitutions prior to the Bid Date will not
be entertained; all requests for substitutions shall be submitted after award of the
Contract. Proposed substitutions shall satisfy all design conditions. The Contractor shall
evaluate the following minimum considerations which will be reviewed prior to
approving any substitute: physical dimensions, pattern, colors, weight effect on other
trades, availability, cost, performance and test data, guarantee and other properties.
Where the Contractor proposes to substitute materials, he shall submit two (2) samples
of material specified and two (2) samples of material proposed for substitution, along
with technical information on each. Where the Contractor's information on products is
insufficient to determine "equality", laboratory tests will be required. Private laboratory
will be selected by the Engineer to conduct test; the cost of which shall be paid by the
Contractor. All modifications to existing work or to adjoining work, which are
necessary to accommodate any item offered as alternatives, shall be performed at no
additional cost to the City. The Contractor shall substantiate in writing, by economic
analysis, that items offered as alternatives shall cause no addition in maintenance, fuel,
or utility cost over the items shown or specified and have an equal life expectancy.

All materials, equipment and assemblies shall be accompanied by manufacturer's
instructions pertaining to installation, use and maintenance, as applicable, so as to be
suitable for the intended purpose or service in the proposed methods of construction. All
materials shall be used in strict accordance with manufacturer's instruction, which will
include instructions for appropriate reconditioning of existing or previously applied
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24.

materials in a manner that will provide conditions to ensure satisfactory completed
Work.

INTENT OF PLLANS AND SPECIFICATIONS:

It is the intent of these Contract Documents to detail a complete job and to specify the
Work to be accomplished. The Plans and Specifications are complementary and what is
called for by one shall be binding as if called for by both.

Interpretation of the Drawings and Specifications shall be given preference in the
following order:

Addenda to the Specifications (Later dates to take precedence over earlier dates)
Addenda to the Drawings (Later dates to take precedence over earlier dates)
Contract Specifications

Standard Specifications

Contract Drawings (Notes on Drawings to take precedence over other data on
Drawings)

bl

In case the Contractor finds the Specifications or Plans are not sufficiently clear or
complete, he shall request the Engineer to provide Supplementary Plans and
Specifications and the Engineer will provide such additional information as may be
necessary. Such request shall be made in writing at least two (2) weeks prior to the time
such Drawings or Specifications are to be needed; and no delay, caused by the tardiness
of the Engineer, in supplying such information shall be considered as neglect or default
on his part unless written application shall have been so made.

The Engineer shall have the authority to resolve any controversy as to the meaning and
intent of these Plans and Specifications and he shall have the right to correct any errors or
omissions therein for the proper completion of the Project.

The Contractor shall secure and maintain at the Project Site at least one (1) copy of the
New Jersey Department of Transportation "Standard Specifications for Road and Bridge
Construction", dated 2007 as currently amended and one (1) copy of the United States
Department of Transportation, Federal Highway Administration "Manual on Uniform
Traffic Control Devices for Streets and Highways", as currently amended.

The Contractor shall also keep at least one (1) set of the Plans and Specifications on the
Project Site at all times.

RESPONSIBILITY OF WORK:

The Contractor assumes full responsibility for materials and equipment employed in the
construction of the Project and agrees to make no claim against the City for damages to
such materials and equipment from any cause whatsoever. Until its final acceptance, the
Contractor shall be responsible for damage to or destruction of the Project, or to any part
thereof, due to any cause whatsoever.
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25.

26.

27.

The provisions of the foregoing paragraph shall not be a waiver of the Contractor's
guarantee to replace defective work and materials during the maintenance period after
Date of Acceptance.

The Contractor shall make good all Work damaged or destroyed before the final

acceptance of the Project and the cost thereof shall be inctuded in the prices bid for
various Items scheduled in the Proposal.

LAWS, ORDINANCES, REGULATIONS AND PERMITS:

The Successful Bidder shall secure all permits, insurance, licenses and pay any inspection
in accordance with provisions as set forth in laws, ordinances and regulations by all
governmental agencies affecting the Work at his own expense. The Successful Bidder
shall be solely responsible for any damage resulting from his neglect to obey all laws,
regulations, rules and ordinances. Ignorance regarding such requirements shall in no way
serve to modify the provisions of the Contract.

The Contractor shall keep fully informed of all Federal and State laws, all local laws,
ordinances, safety codes, regulations and all orders and decrees of bodies or tribunals
having any jurisdiction or authority, which in any manner affect those engaged or
employed on the Work, or which in any way affect the conduct of the Work. He shall at
all times observe and comply with all such laws, ordinances, safety codes, regulations, .
orders and decrees; and shall protect and indemnify the City and its representatives
against any claim or liability arising from or based on the violation of any such law,
ordinance, safety code, regulation, order or decree, whether by himself or his employees.

The Contractor shall, at his own expense, secure and pay to the appropriate Department
of the City of Jersey City the fees or charges for all permits for street openings, street
closing and/or barricading, building, electrical, plumbing, water required by the City of
Jersey City or any of its agencies.

The Contractor shall comply with applicable City laws and ordinances governing the
disposal of surplus excavation materials, debris and rubbish on or off the Project Site and
commit no frespass on any public or private property in any operation due to or
connected with the Work embraced in this Contract.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED:

Each and every provision of law and clause required by law to be inserted in this Contract
shall be deemed to be inserted herein and the Contract shall be read and enforced as
though it were included herein; and if, through mistake or otherwise, any such provision
is not inserted or is not correctly inserted, then, upon the application of cither party, the
Contract shall forthwith be physically amended to make such insertion.

INSURANCE:

Certificates of Liability and Workmen's Compensation Insurance satisfactory to the City
shall be filed with the City at the time the Contract is signed. All of the Contractor's

PAGE1- 17




insurance coverages shall contain a clause indemnifying and saving harmless the City of
Jersey City, the Municipal Engineer, their successors or assigns and their other agents
from any and all liability of whatever nature arising from the Work to be performed
under the Contract, including attorney's fees and costs in connection with the defense of
such claims. The Certificates of Insurance furnished by the Contractor shall spell ount
specifically that the above indemnification is guaranteed by the policy.

The Contractor shall not commence Work under the Contract or under any special
condition until he has obtained all insurance as required under the following
subparagraphs; and until such insurance coverages have been approved by the City; nor
shall the Contractor allow any Subcontractor to commence Work on his Subcontract until
all similar insurance coverages required of the Subcontractor have been obtained and
approved.

The Contractor shall take out and maintain, during the life of this Contract, Worker's
Compensation Insurance with NJ statutory limits, and Employer’s Liability in the amount
of $1,000,000 for all his employees employed at the Project Site and, in case any Work is
sublet, the Contractor shall require the Subcontractor similarly to provide Workmen's
Compensation Insurance for all the latter's employees unless such employees are covered
by the protection afforded by the Contractor. In case any class of employees engaged in
hazardous work under this Contract at the Project Site is not protected under Worker's
Compensation Statutes, the Contractor shall provide and shall cause each Subcontractor
to provide Compensation Insurance with a private company in an amount equivalent to
that provided by the Worker's Compensation Statutes for the protection of his employees
not otherwise protected.

The Contractor shall obtain and keep in force, during the term of the Contract, General
Liability Insurance in companies and in form to be approved by the City. Said insurance
shall provide coverage to the Contractor, any Subcontractor performing Work provided
by this Contract, the City of Jersey City, its successors and assigns. The City of Jersey
City, its successors and assigns, its officers, agents, servants, and employees as their
interest may appear, shall be named as an additional insured on said policy insofar as the
Work and obligations performed under the Contract are concerned. The coverage so
provided shall protect against claims for personal injuries, including accidental death, as
well as claims for property damages, which may arise from any act or omission of the
City of Jersey City, its successors and assigns, the Contractor, any Subcontractor or by
anyone directly or indirectly employed by them.

The minimum policy limits of such insurance shall be as follows:

A, General Liability:

General Insurance in an amount not less than Two Million Dollars
($2,000,000.00) for injuries, including wrongful death, per each occurrence. This
insurance shall be written with an acceptable company authorized to do business
in the State of New Jersey; and shall be taken out before any operations of the
Contractor are commenced; and shall be kept in effect until all operations shall be
satisfactorily completed.
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28.

B. Special Hazards Insurance:

The following special hazards shall be covered during the life of this Contract by
rider or riders to the policy or policies above required or by separate policies of
insurance:
(a) blasting and explosion;
(b)  collapse of or structural injury to any structure or facility due to:
(1) excavation or pumping,
(2) shoring or demolition of any structure or the removal or
rebuilding of any structural support thereof;
(c) all vehicles and equipment;
(d)  the term "caused by accident" in the standard policy shall be
broadened by the inclusion of the term "occurrence",

C. Automobile Insurance:

Automobile Liability Insurance to cover each automobile, truck, vehicle or other
equipment used in the performance of the Contract in an amount not less than One
Million Dollars ($1,000,000.00) on account of injury or death per occurrence.

D. Fire Insurance:

Liability shall be in an amount satisfactory to the City to adequately protect the
Contractor and City from hazards of fire and any resulting damage to his Work.

E. Notice of Change:

Each and every insurance policy required by the terms of this Contract shall carry
endorsement to the effect that the Insurance Company shall give at least ten (10)
calendar days notice to the City of any modification or cancellation of any policy
or policies.

F. Builder’s Risk Coverage

In the case of new construction or substantial rehabilitation, contractor must also
secure Builder’s Risk Coverage equal to the amount of the completed project.

INDEMNITY:

The Contractor agrees to save the City of Jersey City, its successors and assigns, its
officers, agents, servants, and employees as their interest may appear, harmless from all
loss or damage occasioned to it or to any third person or property by reason of any
carelessness or negligence on the part of the City, Contractor, Subcontractors, agents, and
employees in the performance of the Contract and shall, after reasonable notice thereof,
defend and pay the expense of defending any suit which may be commenced against the
City of Jersey City, its successors or assigns, its officers, agents, servants and employees
as their interest may appear, by any third person alleging injury, by reason of such
carclessness or negligence, and shall pay any judgment which may be obtained against
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the City of Jersey City, its successors or assigns, its officers, agents, servants, and
employees as their interest may appear, in such suit.

The cost of such indemnification shall be included in the prices bid for the various
scheduled Items in the Proposal. As much money due to the Contractor under and by
virtue of the Contract as shall be considered necessary by the Engineer may be retained
by the City and held until such suits, actions, claims or amounts shall have been settled
and suitable evidence to that effect is furnished to the Municipal Engineer.

29.  SUBMISSION OF POST BID INFORMATION:

Upon request by the Engineer, Selected Biddels shall within seven (7) calendar days
thereafter submit the following:

A. A statement of costs for each major item of Work included in the Proposal.
B. A designation of the Work to be performed by the Bidder with his own forces.
C. A list of names of the Subcontractors or other persons or organizations (including

those who are to furnish materials or equipment fabricated to a special design)
proposed for such portions of the Work as may be designated in the Contract
Documents or, if no portions are so designated, the names of the Subcontractors
proposed for the principal portions of the Work.

The Bidder shall be required to establish to the satisfaction of the Engineer the reliability and
responsibility of the proposed Subcontractors to furnish and perform the Work described in the
Sections of the Specifications pertaining to such proposed Subcontractor's respective trades,
Prior to the award of the Contract, the Engineer will notify the Bidder in writing if the Engineer,
after due investigation, has reasonable and substantial objection to any person or organization or
such list. If the Engineer has a reasonable and substantial objection to any person or organization
on such list and refuses in writing to accept such person or organization, the Bidder shall obtain
another Subcontractor satisfactory to the Engineer.
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GENERAL CONDITIONS

PUBLIC SAFETY AND CONVENIENCE:

The Contractor shall conduct his work with the least possible obstruction to traffic. The
convenience of the public and of the residents adjacent to the Project, and the protection
of persons and property, are of first importance and shall be provided for by the
Contractor in an adequate and satisfactory manner. Adequate temporary crossings shall
be constructed and maintained where access to adjacent property is desired, the fire
hydrants shall be kept accessible.

Trucks hauling materials shall have tight tail gates and shall be loaded with adequate
freeboard of not less than three (3) inches without precarious cones or piles of material.

The Contractor shall provide for prompt removal from existing roadways of all dirt and
other materials that have been spilled, washed, tracked or otherwise deposited thercon by
his hauling and other operations whenever the accumulation is sufficient to cause the
formation of mud, interfere with drainage, damage pavements or create a traffic hazard,

The Contractor shall employ construction methods and means that will keep flying dust
to the minimum. He shall provide for the laying of dust retardants on the Project, and on
roads, streets and other areas immediately adjacent to the Project limits, wherever traffic,
or buildings that are occupied or in use, are affected by such dust caused by his hauling or
other operations. The materials and methods used for retardant laying shall be subject to
the approval of the Engineer. The cost of carrying out the foregoing provisions shall be
included in the prices bid for the various items scheduled in the Proposal.

The Contractor shall conduct his operations in such a manner as to provide maximum
safety for all employees on the work and the public as well. He shall comply promptiy
with such safety regulations as may be prescribed by the Engineer and shall, when so
directed by the Engineer or his duly authorized agents, properly correct any unsafe
conditions created by or unsafe practices on part of his employees. In the event of the
Contractor's failure to comply, the Engineer may take the necessary measures to correct
the conditions or practices and all costs thereof will be deducted from any monies due the
Contractor. Failure of the Engincer to direct the correction of unsafe conditions or
practices shall not relieve the Contractor of his responsibility herein.

FAILURE TO MAINTAIN STREETS IN SAFE CONDITION:

In the event that the Contractor fails to maintain trenches and roads in a safe and passable
condition following pipe laying or fails to clean up or fails to install and maintain
pavement replacement over trenches, the City shall have the right to order this work done
by others at the cost and expense of the Contractor. The Contractor will be given notice
of the unsatisfactory condition. After such notice is submitted to the Contractor, the City
may order this work done and deduct the cost of same from payment due under this
Contract.
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ACCIDENT PREVENTION:

Precaution shall be exercised at all times for the protection of persons and property. The
safety provisions of applicable laws, building and construction codes, and the rules and
regulations of the United States Occupational Safety and Health Administration, shall be
observed. Machinery, equipment and other hazards of whatsoever character shall be
guarded in accordance with the safety provisions of the Manual of Accident Prevention in
Construction, published by the Associated General Contractors of America, to the extent
that such provisions are not inconsistent with applicable Federal, State and City laws and
regulations.

If any operation, practice or condition during the course of the work be deemed by the
Engineer to be unsafe, the Contractor shall take corrective action when notified in writing
by the Engineer. However, where in the opinion of the Engineer, any operation, practice
or condition endangers persons or property, it shall be discontinued and adequate
remedial action taken before the affected part of the work is resumed.

Nothing in the foregoing paragraphs shall be construed as relieving the Contractor from
full responsibility for safe prosecution of the work at all times.

PROPERTY DAMAGE:

The Contractor shall protect all property, monuments, trees, existing structures, utilities
and work of any kind along and adjacent to the work under this Contract against damage
or interruption of service. Damage, injury, loss, or interruption of service resulting from
the failure to do so shall be repaired or restored promptly by the Contractor at his own
expense,

The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary,
all foundations and other parts of existing structures adjacent to, adjoining, and in the
vicinity to the site, which may be in any way affected by the excavations or other
operations connected with the construction or reconstruction of the work embraced in this
Contract.

The Contractor shall not enter on or make use of private property in the prosecution of
the Project unless written permission therefore is secured in duplicate, from the owner,
one copy of which shall be filed with the Engineer. He shall promptly restore or repair,
without cost o the City and in a manner satisfactory to its owner, property damaged or
destroyed by his operations. Special attention shall be given to the protection of existing
landscape features and vegetation.

PUBLIC UTILITIES & UNDERGROUND FACILITIES:

The terms public utility or public utilities used in this Article shall be construed to
include those publicly and privately owned.

It shall be the Contractor's responsibility to notify in writing all the various utility
companies concerned prior to the initial start of construction, so that they will have
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sufficient time to locate, relocate or construct their facilities. He shall also be responsible
for the location of all other underground lines and appurtenances such as existing sanitary
sewers and house connections, existing water and gas lines, existing storm drains, etc.,
whether such underground lines and appurtenances are noted or not noted on the Plans,
s0 as to prevent any direct interference with underground lines being constructed.

The Contractor is responsible for coordinating said work with the utility companies so as
not to disrupt the progress of the job nor the workmanship of said improvement. All
existing utilities are to be located and adjusted by the various utilities concerned. All the
utilities have been located on the drawings by the Engineer as designated by the utility
companies. The Engineer does not assume responsibility for said locations. The
Contractor must have the utility companies verify said locations.

The Contractor shall at his own expense properly support and maintain all public utility
structures and facilities together with all other existing underground lines and
appurtenances he may encounter in connection with the work, and shall replace any street
signs, stop signs, bus station signs, ¢tc., which may have to be removed temporarily and
replace or repair any he may damage. The Contractor is cautioned to insure the safety of
all persons with reference to overhead power lines.

Should the Contractor in course of the construction work cause any damage to the
existing underground lines and appurtenances, he shall at his own expense restore or
repait the damaged lines.

The Contractor shall carry out his work carefully and skillfully and shall support and
secure public utility structures so as to avoid damage to them. Flow in drains and sewers

“shall be satisfactorily maintained. He shall not move without the owner's written consent
any public utility structures, and at the completion of the work their condition shall be as
safe and permanent as before. When public utility structures, facilities or equipment are
damaged by the Contractor, he shall notify their owners, who may cause the damage to
be repaired at the Contractor's expense. If the cost thereof is not paid by the Contractor
within 30 days after repairs have been completed, the Municipal Engineer may retain an
amount sufficient to cover the cost from any moneys due or that may become due the
Contractor under this Contract. House service connections damaged by the Contractor
shall be repaired by competent skilled mechanics.

When the removal, relocation or replacement of public utility structures or facilities is not
deemed essential by the Engineer for carrying out the Project as planned, but is
performed for the Contractor's convenience, the cost of such work shall be included in the
prices bid for the various items scheduled in the Proposal. When such removal, relocation
or replacement is deemed essential by the Engineer for carrying out the work of the
Project as planned, the cost shall be borne by the City or by the owner of the utility in
accordance with applicable Federal and State Laws and Regulations.

Due notice will be given to all interested parties in accordance with Revised Statutes

27:7-26 and 27, that all surface openings within the site of the Project shall be made prior
to the laying of the finished pavement.
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MAINTENANCE AND PROTECTION OF TRAFFIC:

All roadways within the limits of the Project which are reserved for traffic shall be
maintained by the Contractor free from obstruction and in a smooth riding condition at all
times. '

The Contractor shall always provide a safe driveway and/or walkway for the use of traffic
and/or pedestrians to and from properties along the street. Such passageways shall be
adequately maintained and provided with adequate signs, barricades, lights and
watchmen.

In streets and roadways the Contractor will be responsible for the maintenance of traffic
with a minimum of one lane open at all times. Where necessary, steel plates shall be
employed to provide for the maintenance of traffic as directed by the Engineer. Under no
circumstances will a street or roadway be completely closed to traffic without permission
from the Engineer; and the Contractor, upon receiving permission from the Engineer;
shall secure a Permit for Street Closing and/or Barricading for such closing.

The Contractor shall supply, erect, place and maintain in good and upright condition
- during the course of the work, barricades, warning signs, lights, flares, approved flashing
electric flasher units, rubber traffic cones, and other warning and danger signals and
devices, appropriate and adequate for the specific needs and subject to the Engineer's
approval, at working sites, closed roads, intersections, open excavations, locations of
material storage, standing equipment, and other obstructions, at points where the usable
traffic width of the road is reduced, at points where traftic is deflected from its normal
courses or lanes, and at other places of danger to vehicular or pedestrian traffic or to the
completed work.

Signs, barricades, traffic cones, flares and electric flasher units shall be established,
relocated, repaired and replaced in such a manner and at such times and places as may be
necessary for adequate protection of vehicular and pedestrian traffic, subject to approval
by the Engineer.

The Contractor shall provide sufficient watchmen and traffic directors and shall take all
other precautions, including any which may be ordered by the Engineer, that may be
necessary for the safety of the public and protection of the work,

When detours are required due to the construction, such detours shall be established with
the approval of Traffic Engineering in advance, and the Contractor at his own expense
shall furnish, erect and maintain barricades as specified above to close the street or
highway and protect traffic and his work at the beginning and end of the detour.

The Contractor shall take all precautions, including any which may be ordered by the
Engineer that may be necessary for the safety of the public and the protection of the work
during night time hours, with adequate patrolling during this period and replace missing
flares and other lighting units.

Where traffic is to be maintained on main thoroughfares, the Contractor shall provide
approved metal plates to cover open trenches, as directed by the Engineer. All signs and
barricades shall conform to current specifications set forth in the "Manual on Uniform
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Traffic Control Devices for Streets and Highways", U.S, Department of Transportation,
Federal Highway Administration, as currently amended. In addition the Contractor shall
comply with the requirements set forth in the Jersey City Division of Traffic Engineering
"Traffic Barricade Manual",

The cost of Maintenance and Protection of Highway or Street Traffic as described above
will not be paid for under any specific item, but the cost thereof shall be included in the
prices bid for the various items scheduled in the Proposal, except when an Item for
"Maintenance and Protection of Traffic" or specific Maintenance and Protection of
Traffic items are scheduled in the Proposal.

OTHER CONTRACTORS:

The right is reserved by the City to do work with its own employees or with the use of
contractors and to permit public utility companies and others to do work during the
progress of the Project within the limits thereof or adjacent thereto. The Contractor shall
conduct his work and cooperate with such utility companies and others so as to cause as
little interference as possible with their work, as the Engineer may direct. The Contractor
shall allow other contractors and utility companies and their agent’s access to their work
within the site of the Project. The Contractor shall and hereby does agree, to make no
claims against the City for additional payment due to delays or other conditions created
by the operations of such other parties. If there be a difference of opinion as to the
respective rights of the Contractor and others doing work within the limits of or adjacent
to the Project, the Engineer will decide as to the respective rights of the various parties
involved in order to secure the completion of the City's work in general harmony and-in a
satisfactory manner.

His decision shall be final and binding on, and shall not be cause for claims by the
Contractor.

The Contractor will be held responsible for any damage done or caused by his work or
forces to the work performed by other contractors or utility companies within or adjacent
to the site of the Project, and he shall repair or make good any such damage in a manner
satisfactory to the Engineer and without cost to the City.

EXISTING MONUMENTS:

Existing monuments and title stones which need not be removed shall be left in place and
protected by the Contractor against damage and dislocation. When relocation or change
in the grade of existing monuments is necessary, they shall be protected in their original
position until their removal is approved by the Engineer, and shall be reset when directed
and in conformance with the new lines and grades to be furnished, by him. Monuments
and fitle stones, that are to be left in place or reset and are removed without approval of
the Engineer shall be replaced at the Contractor's expense. The cost of resetting
monuments shall be included in the unit prices bid in the Proposal.
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10.

PATENTS:

The Contractor shall hold and save the City of Jersey City, its officers, and employees,
harmless from liability of any nature or kind, including costs and expenses, for, or an
account of, any patented or unpatented invention, process, article, or appliance
manufactured or used in the performance of the Contract, including its use by the City,
unless otherwise specifically stipulated in the Technical Specifications.

CONTRACT AND CONTRACT DOCUMENTS:

The Plans, Specifications and Addenda, if any, shall form part of the Contract, and the
provisions thereof shall be as binding upon the parties hereto as if they were herein fully
set forth. The titles and headings of the Sections, Subsections and Subparts herein are
intended for convenience of reference and shall not be considered as having bearing on
their interpretation. The table of contents, titles, headings, running headlines and
marginal notes, contained herein and in said documents, are solely to facilitate reference
to various provisions of the Contract Documents and in no way affect, limit, or cast light
on the interpretation of the provisions to which they refer.

The organization of the Specifications into divisions, sections and articles, and the
arrangement of Drawings shall not control the Contractor in dividing the Work among
Subcontractors or in establishing the extent of Work to be performed by any trade.

Working titles which have a masculine gender, such as "workman" and "flagman" and
the pronouns and adjectives "he", "his" and "him" are utilized in the Contract Documents
for the sake of brevity, and are intended to refer to persons of either sex.

When a publication is specified, it refers to the most recent date of issue, including
interim publications, prior to the date of the receipt of bids for the Project unless the issue
as of a specific date or year is provided for.

Anything mentioned in the Technical Specifications and not shown on Drawings, or
shown on the Drawings and not mentioned in the Technical Specifications, shall be of
like effect as if shown on or mentioned in both. In case of difference between Drawings
and Technical Specifications, the Technical Specifications shall govern. In case of any
discrepancy in Drawings, or Technical Specifications, the matter shall be immediately
submitted to the Engineer, for a decision.

The figured dimensions on the Drawings or notes indicating dimensions shall be used
instead of measurements of the Drawings by scale, and shall be strictly complied with.
No scale measurements shall be used as a dimension to work with except on large scale
Drawings not dimensioned. In case of difference between small and large scale
Drawings, the large scale Drawings shall govern.
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CONTRACTOR'S ORGANIZATION & EQUIPMENT:

Methods and Equipment. The Contractor shall at all times employ competent supervision,
labor and adequate equipment for prosecuting the several classes of work to full
completion in the manner and time required by these Specifications.

All workmen shall have sufficient skill and experience to perform properly the work
assigned to them. Workmen engaged in special work or skilled work shall have sufficient
experience in such work and in the operation of the equipment required to perform the
work satisfactorily.

Should the Contractor fail to remove any employee from work when requested or fail to
furnish suitable and sufficient personnel and equipment for the proper prosecution of the
work, the Engineer may suspend the work by written notice until compliance with such
order.

The Contractor shall be responsible for the proper fitting of all work and for the
coordination of the operations of all trades, subcontractors, or material men engaged upon
this Contract. He shall be prepared to guarantee to each of his subcontractors the
locations and measurements which they may require for the fitting of their work to all
surrounding work.

All equipment which is used on the work shall be of sufficient size and in such
mechanical condition as to meet requirements of the work and to produce a satisfactory
quality of work. Equipment used on any portion of the project shall be such that no injury
to the roadway, adjacent property, or other highways will result from its use.

When the methods and equipment to be used by the Contractor in accomplishing the
construction are not prescribed in the Contract, the Contractor is free to use any methods
or equipment that will accomplish the work in conformity with the requirements of the
Contract.

When the Contract specifies the use of certain methods and equipment, such methods and
equipment shall be used unless others are authorized by the Engineer. If the Contractor
desires to use a method or type of equipment other than those specified in the Contract,
he may request authority from the Engineer to do so. The request shall be in writing and
shall include a full description of the methods and equipment proposed and the reasons
for desiring to make the change. If approval is given, it will be on the condition that the
Contractor will be fully responsible for producing work in conformity with Contract
requirements. If, after trial use of the substituted methods or equipment, the Engineer
determines that the work produced does not meet Contract requirements, the Contractor
shall discontinue the use of the substitute method or equipment and shall complete the
remaining work with the specified methods and equipment. The Contractor shall remove
the deficient work and replace it with work of specified quality, or take such other
corrective action as the Engineer may direct. Unless otherwise provided, no change will
be made in basis of payment for the construction items involved nor in Contract time as a
result of authorizing a change in methods or equipment under these provisions.

The Contractor and his Subcontractors shall not engage, on a full or part-time or other
basis during the period of the Contract, any of the professional or technical personnel of
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12.

13.

the Division of Engineering, Traffic and Transportation or of any State, County or City
Department, who are or have been at any time during the period of the Contract, or for 30
days prior to the award of the Contract, in the employ of such public agencies, except
regularly retired employees, without the written consent of the public employer of such
personnel.

No separate payment shall be made for Contractor's organization and mobilization of
equipment; but the costs for this work shall be included in the prices bid for the various
items scheduled in the Proposal, except when an Item for "Mobilization" or
"Mobilization/Demobilization" is scheduled in the Proposal.

SUPERINTENDENT AND WORKMEN:

The Contractor shall attend to the work personally or through a competent, English
speaking superintendent on the work, authorized to receive and carry out instructions.
The workmen shall be competent and shall perform their work in a neat and workmanlike
manner. Any workman not properly qualified for his work or who is doing it in an
unsatisfactory manner or contrary to the Specifications or the Engineer's instructions, or
who is disorderly, shall be discharged if so requested by the Engineer, and shall not be
employed again on the Project except with the approval of the Engineer. The
superintendence and the number of workmen shall be sufficient, in the opinion of the
Engineer, to insure the completion of the Project within the time stipulated therefore.

The Contractor shall also furnish to the City the telephone numbers of his superintendent
and assistants for any emergency arising outside the normal work day schedule as a result
of the Contract. If such an emergency does arise, and the City cannot contact the
Contractor or his agents, or the Contractor or his agents do not arrive on the job site
within two hours of such notification, the City reserves the right to correct the situation.
Any costs incurred by the City shall be reported, in writing, to the Contractor for
immediate payment. No additional estimates for work under this Contract shall be paid to
the Contractor until the City is in receipt of payment for such emergency work.

EQUIPMENT:

Good equipment only shall be used, and it shall be in proper working conditions,
Sufficient equipment shall be used to insure the completion of the Project within the time
specified. The equipment shall be operated so as not to damage public or private
property. When a specific type or character of equipment is called for it shall be provided
and used. All equipment shall be subject to the approval of the Engineer,

If the Contractor or his subcontractors do not own all or part of the equipment required, a
written statement shall be submitted by the Contractor or his subcontractors, respectively,
of the name and address of the owner or owners, stating that an agreement has been made
to lease or loan the equipment and that in event of default, the Municipal Engineer has
the right to take over and use such equipment or cause it to be used for completing the
Project.
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15.

16.

WORKING SITE:

Any space that the Contractor may require for plant, equipment, storage or other purpose,
in addition to that available therefore at the site of the Project, shall be procured by the
Contractor and the cost thereof shall be included in the prices bid for the various items
scheduled in the Proposal. In event of default the Municipal Engineer has the right to take
over and occupy such space, or cause it to be occupied, for the purpose of completing the
Project, at the Contractor's expense. If leased, the lease shall contain a provision that in
event of default by the Contractor the lease may be assigned to the City or its nominee,
The Contractor agrees in said default, that he will make such assignment,

SANITARY PROVISIONS:

The Contractor shall provide and maintain in a necat, sanitary condition such
accommodations for the use of his employees and for the use of government employees
when the special provisions do not contain other provisions, to comply with the
requirements of the State and local Boards of Health, or of other bodies or tribunals
having jurisdiction. No direct payment will be made for the work required by this
Subsection, but the costs thereof will be considered to be included in bid prices of the
Contract, Attention is directed to Federal, Statec and local laws, rules and regulations
concerning construction safety and health standards. The Contractor shall not require any
worker to work in surroundings or under conditions which are unsanitary, hazardous or
dangerous to his health or safety.

MATERIALS AND WORKMANSHIP:

All materials used in the construction shall be new, except where reclaimed materials are
indicated, and shall be furnished by the Contractor, and shall be approved by the
Engineer.

Request for approval of materials shall state the proposed source. All workmanship shall
be satisfactory to the Engineer. Materials and workmanship not satisfactory shall be
replaced by the Contractor without expense to the City.

The Contractor shall comply with provisions of the N.J. Revised Statutes 52:33-2
requiring that preference be given to the use of domestic materials.

The Contractor shall do all things necessary in connection with his work, and shall leave
the premises in as good condition as found furnishing new materials and work if
necessary.

The Contractor shall and will in good workmanlike manner, do and perform all work and
furnish all supplies and materials, machinery, equipment, facilities and means, except as
herein otherwise expressly specified, necessary or proper to perform and complete all the
work required by this Contract, within the time herein specified, in accordance with the
provisions of this Contract and said Specifications and in accordance with the Plans and
Drawings covered by this Contract and any and all Supplemental Plans and Drawings,
and in accordance with the directions of the Engineer as given from time to time during
the progress of the work. He shall furnish, erect, maintain and remove such construction
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plant and such temporary works as may be required. The Contractor shall observe,
comply with, and be subject to all terms, conditions, requirements, and limitations of the
Contract and Specifications, and shall do, carry on, and complete the entire work to the
satisfaction of the Engineer and the City.

The Contractor shall furnish to the Engineer for approval the manufacturer's detailed
specifications for all machinery, mechanical and other special equipment, which he
contemplates installing, together with full information as to type, performance
characteristics, and all other pertinent information as required, and shall likewise submit
for approval as required full information concerning all other materials or articles which
he proposes to incorporate in the work.

Machinery, mechanical and other equipment, materials or articles installed or used
without such prior approval shall be at the risk of subsequent rejection.

Materials specified by reference to the number or symbol of a specific standard, such as
an A.S.T.M. Standard, a Federal Specification or other similar standard shall comply with
requirements in the latest revision thereof and any amendment or supplement thereto in
effect on the date of the Invitation for Bids, except as limited to type, class or grade, or
modified in such reference. The standards referred to, except as modified in the Technical
Specifications shall have full force and effect as though printed therein,

TESTING AND INSPECTION OF MATERIALS:

All materials and equipment used in the construction of the Project shall be subject to
adequate inspection and testing in accordance with accepted standards. The laboratory or
inspection agency shall be approved by the City. All labor, materials, equipment and
services necessary to make the work comply with such requirements shall be provided
without additional cost to the City of Jersey City.

Materials of construction, particularly those upon which the strength and durability of the

structure may depend, shall be subject to inspection and testing to establish conformance
with Specifications and suitability for uses intended,

SAMPLES, CERTIFICATES AND TESTS:

The Contractor shall submit all material or equipment samples, certificates, affidavits,
etc., as called for in the Contract Documents or required by the Engineer promptly after
award of the Contract and acceptance of the Contractor's Bond. No such material or
equipment shall be manufactured or delivered to the site, except at the Contractor's own
risk, until the required samples or certificates have been approved in writing by the
Engineer. Any delay in the work caused by late or improper submission of samples or
certificates for approval shall not be considered just cause for an extension of the
Contract time.

Each sample submitted by the Contractor shall carry a label giving the name of the
Contractor, the Project for which it is intended, and the name of the producer. The
accompanying certificate or letter from the Contractor shall state that the sample
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complies with Contract requirements, shall give the name and brand of the product, its
place of origin, the name and address of the producer and all specifications or other
detailed information which assist the Engineer in passing upon the acceptability of the
sample promptly. It shall also include the statement that all materials or equipment
furnished for use in the Project will comply with the samples and/or certified statements.

Approval of any materials shall be general only and shall not constitute a waiver of the
City's right to demand full compliance with Contract requirements. After actual
deliveries, the Engineer will have such check tests made as he deems necessary in each
instance and may reject materials and equipment and accessories for cause, even though
such materials and articles have been given general approval. If materials, equipment or
accessories which fail to meet check tests have been incorporated in the work, the
Engineer will have the right to cause their removal and replacement by proper materials
or to demand and secure such reparation by the Contractor as is equitable.

Except as otherwise specifically stated in the Contract, the costs of sampling and testing

shall be assumed by the Contractor. The Contractor shall furnish without extra cost,
including packing and delivery charges, all samples and tests requested by the Engineer.

CONTRACTOR'S TITLE TO MATERIALS:

No materials or supplies for the work shall be purchased by the Contractor or by any
subcontractor subject to any chattel mortgage or under a conditional sale contract or other
agreement by which an interest is retained by the seller. The Contractor warrants that he
has good title to all materials and supplies used by him in the work, free from all liens,
claims or encumbrances.

ASSIGNMENT OR NOVATION:

The Contractor shall not assign or transfer, whether by an assignment or novation, any of
its rights, duties, benefits, obligations, liabilities, or responsibilities under this Contract
without the written consent of the Municipal Engineer provided, however, that
assignments to banks, trust companies, or other financial institutions may be made
without the consent of the Municipal Engincer. No assignment or novation of this
Contract shall be valid unless the assignment or novation expressly provides that the
assignment of any of the Contractor's rights or benefits under the Contract is subject to a
prior lien for performed services rendered, and materials, tools, and equipment supplied
for the performance of the work under this Contract in favor of all persons, firms, or
corporations rendering such labor services or supplying such materials, tools, or
equipment.

STORING OF MATERIALS:

All materials required in the work may be stored on the site upon which the work is to be
constructed, subject to the approval of the Engineer. All such materials, tools and
machinery shall be neatly and compactly piled in such manner as to cause the least
inconvenience to the City and other contractors. All fire hydrants must at all times be
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kept free and unobstructed and water and gas shut off boxes, underground power and
telephone line manholes, sanitary and sewer manholes, must not be covered at any time
by such materials.

Materials, tools and machinery shall not be piled or placed against shade trees unless they
shall be amply protected against injury there from. All materials, tools, machinery, etc.,
stored upon public thoroughfares must be provided with flashing amber lights at
nighttime to warn the traffic of such obstruction.

The Contractor shall arrange for the timely and orderly delivery of all materials and shall
be responsible for their proper handling and protection.

Materials and equipment may be stored on the site, but the protection of same shall be
the Contractor's responsibility. [n storing materials within the site the Contractor shall
consult with the Engineer.

CLEAN-UP:

A, The Contractor shall at all times keep the Project site and adjacent areas free of
waste material, debris, rubbish and other unsuitable materials caused by his
employees or work and shall remove same from any area of the site at least daily
and additionally, if in the opinion of the Enginecr such material, debris, rubbish,
equipment or other material constitutes a hazard or nuisance.

The Contractor shall not allow equipment nor materials to encumber the flow of
any watercourse. No equipment shall be left unattended in any watercourse.

B. Upon completion of the work and before the final acceptance of the Project, the
Contractor shall remove all equipment, temporary work, unused and useless
materials, rubbish and temporary buildings, shall repair or replace in an
acceptable manner fences or other private or public property which may have
been damaged or destroyed on account of the prosecution of the work, shall fill all
depressions and water pockets on public and private property caused by his
operations, shall remove all obstructions from waterways caused by his work, -
shall clean all drains and ditches within and adjacent to the site of the Project
which has been obstructed by his operations, and shall leave the site of the Project
and adjacent public and private property in a neat and presentable condition
wherever his operations have disturbed conditions existing at the time of starting
work.

The Contractor shall procure and submit to the Engineer signed statements from
property owners affected that he has fulfilled his obligations in the matters
enumerated above with regard to their respective properties, Payment for final
cleaning up and restoration of property as above provided will not be made under
any specific item but the cost of this work shall be included in the prices bid for
the various items scheduled in the Proposal.
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AUTHORITY OF THE ENGINEER:

The Engineer shall make all necessary explanations as to the meaning and intent of the
Contract Documents, shall give all orders and directions contemplated under the
Contract, and in every case in which a difficult or unforeseen condition shall arise in the
performance of the work the Engineer shall determine the adequacy of the Contractor's
methods, plant, and appurtenances. The Engineer shall determine in all cases the quantity,
quality, and acceptability of the several kinds of work and materials and shall determine
all questions in relation to the work and the construction thereof.

In case there is any inconsistency or ambiguity in the Contract Documents brought to his
attention by the Contractor, the Engineer shall base his decision upon the premise that the
more stringent interpretation was made by the Contractor in the submission of his Bid.
The Engineer shall decide any difference or conflicts which may arise between the
Contractor and other Contractors of the City in regard to their work.

APPEAL BY THE CONTRACTOR:

- Should the Contractor take exception to any determination made by the Engineer relating

to this Contract, the Contractor shall, within fourteen (14) calendar days, after receiving
notification of such decision, file with the City a written notice of appeal, together with a
full statement of facts as he believes them to be true. A copy of said notice and statement
of facts shall be furnished to the Engineer.

Upon completion of the work, all matters of appeal shall be submitted to a Board of
Arbiters, composed of three members, one of whom shall be appointed by the City, one
by the Contractor, and the third member shall be chosen by the first two. The cost of
appeal shall be borne by the Contractor in matters wherein the decisions of the Engineer
are affirmed, and in other matters the costs shall be borne jointly by the Contractor and
the City in such proportion as the Board of Arbiters shall determine.

The decision of the Board of Arbiters shall be conclusive and binding upon both the City
and the Contractor.

UNAUTHORIZED WORK

Work done without lines and grade being given, work done beyond the lines and grades
shown on the Drawings or as given, or any extra work done without written
authorization, will be considered unauthorized. Such work will be at the expense of the
Contractor and will not be paid for by the City. Work so done may be ordered removed,
and/or replaced by the Engineer at the Contractor's expense.

INSPECTION:

The City shall have the right to inspect all work done and all materials furnished,
including the preparation, fabrication and manufacture in mill, plant, shop and field of the
materials to be used, and may assign an Inspector or other authorized representative for
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this purpose. The Contractor shall provide all facilities necessary for such inspection and
shall furnish or cause to be furnished to the said Inspector or other authorized
representative safe access at all times to the places where preparations, fabrication or
manufacture of materials and construction of the work is in progress, as well as such
information and assistance as may be required to make a complete and detailed
inspection. The Engineer may undertake the inspection of materials at the source.

Manufacturing plants may be inspected periodically for compliance with specified
manufacturing methods, and material samples will be obtained for laboratory testing for
compliance with material quality requirements, In the event inspection is undertaken at
the plant, the following conditions shall be met:

(a) The Engineer shall have the cooperation and assistance of the Contractor and the
producer with whom he has contracted for materials.

(b) The Engineer shall have full entry at all times o such parts of the plant as may
concern the manufacture or production of the materials being furnished.

If the Contractor is not the owner of the place where fabrication, preparation or
manufacture is in progress, the owner thereof shall be deemed to be the agent of the
Contractor with respect to the obligation assumed hereunder. The Contractor or his agent
shall be responsible for the payment of claims for injuries to the City's authorized
representative due to negligence on the part of the said Contractor or his agent. The cost
of providing the necessary facilities, information, assistance and protection and of
satisfying claims for injuries to the City's representative, as specified above, shall be
included in the prices bid for the various items scheduled in the Proposal. If the
Specifications, the Engineer's instructions, laws, ordinance or any public authority require
any work be tested or approved, the Contractor shall give the Engineer timely notice of
its readiness in writing for inspection by another authority other than the Engineer, the
date fixed for such inspection shall be confirmed and made in writing.

Inspectors or other authorized representatives may be stationed on the work to report to
the Engineer as to the progress thereof and the manner in which it is being performed, to
inform him whenever it appears that the materials furnished and the work performed by
the Contractor fails to conform to the requirements of the Plans and Specifications; and to
direct the attention of the Contractor to such failure. The inspection, however, shall not
relieve the Contractor from his obligations to furnish materials or perform work in
conformity with the requirements of the Plans and Specifications.

The Inspecior or other authorized representative is not authorized to revoke, alter,
enlarge, relax or release any requirements of the Specifications or to issue instruction
contrary to the Plans and Specifications. If a difference of opinion arises between the
Inspector and the Contractor relating to the materials furnished or the performance of the
work, the Inspector has the authority to reject the materials and notify the Contractor that
further work on the construction involved will not be authorized and will be subject to
nonpayment until the question at issue can be referred to and decided by the Engineer.

No work shall be closed or covered up until it has been duly inspected and approved.
Should completed work be covered, the Contractor shall, at his own expense, uncover all
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such work so that it can be properly inspected; and after inspection, he shall properly
repair and replace all such work if found defective. '

At any time during the progress of the work and up to the date of final acceptance, the
Engineer shall have the right to reject any work which does not conform to the
requirements of the Contract Documents, even though such work has been previously
inspected and paid for. Any omissions or failure on the part of the Engineer to disapprove
or reject any work or materials at the time of inspection shall not be construed as an
acceptance of any defective work or materials. If any work or materials shall be
condemned by the Engineer as defective or improperly done, the work shall be removed
and/or reconstructed and replaced in a manner satisfactory to the Engineer and consistent
with the intent of the Contract.

The Contractor shall notify the Engineer at least 72 hours prior to start off work of any
change in the approved project schedule. In addition, the Contractor shall notify the
Engineer during regular working hours on the day prior to any projected interruption in
his operations.

Failure to give the proper notification as provided above may result in the rejection of
uninspected work and materials, and a reduction in the final payment, in accordance with
the liguidated damages sections of these Specifications.

The Contractor shall allow at all times any authorized persons representing the City of

Jersey City, their consultants and the granting agencies to inspect the site.

WORKING HOURS:

Working hours shall be between the hours of 8:00 A.M. and 4:30 P.M., prevailing time.
Working before 8:00 AM. or after 4:30 P.M. shall not be permitted except upon
authorization by the Engineer. No work other than maintenance work shall be performed
on Saturdays, Sundays, or legal holidays, except in the case of emergency and then only
to the extent necessary and with the written approval of the Engineer. Should permission
be obtained to perform night work, the Contractor shall provide, at his own expense, all
lighting, safety and other facilities necessary for such work.

INSPECTION SERVICES:

The wages and overhead of inspectors employed by the City shall be paid by the City
except that the cost of such services required anytime on Saturdays, Sundays, or City
holidays, or on weekdays outside of the hours 8:00 a.m. to 4:30 p.m. inclusive, shall be
borne by the Contractor. The amount to be paid for by the Contractor for inspection work
required on Saturdays, Sundays, City holidays and off-hours shall be at the rate of
Forty-Five Dollars ($45.00) per hour per man for the inspectors and Seventy-Five Dollars
($75.00) per hour per man for the Engineer.

The cost of such services shall be deducted from payments due to the Contractor. If the
Contractor is directed or requested in writing by the City or the Engineer to work
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Saturdays, Sundays, City holidays, or off-hours for the convenience of the City of Jersey
City the above described reimbursement requirement will be waived.

CONSTRUCTION LAYOUT:

The Engineer will provide base lines and vertical control points for locating the
component parts of the work, which the Contractor shall verify and report any
discrepancy in the information provided. The Contractor shall develop and make all
surveys and measurements by utilizing a New Jersey licensed Land Surveyor and the
equipment necessary to transfer line and grade from the base lines.

The Contractor shall maintain such control points furnished by the Engineer and shall
layout line and grade stakes there from in order to perform his work under the Contract,
If such points be damaged, lost, displaced or removed, they shall be reset or replaced by
the Contractor. The Contractor shall be solely responsible for the finished work
conforming to the lines and grades as indicated on the Plans. The Contractor shall be
responsible for cut sheets and the actual stake out of such line and grade.

The Contractor shall notify the Engineer in writing not less than five days in advance
when control points are required, and no claims shall be made because of delays if the
Contractor fails to give such notice.

The Contractor shall be responsible for maintaining the points he has established. Any
error or apparent discrepancies found in the Plans or Specifications shall be called to the
Engineer's attention for interpretation prior to proceeding with the work.

No separate payment shall be made for the work described above; but the costs for this
work shall be included in the prices bid for the various items scheduled in the Proposal;
except when an item "Construction Layout” is scheduled in the Proposal. Periodic
surveys will be required during construction. Full payment (100%) will not be made until
survey shows work properly installed. '

CLAIM FOR ADDITIONAL COMPENSATION:

If the Contractor claims that any instructions by Drawings or otherwise involve extra cost
or extension of time, he shall, within ten (10) days after the receipt of such instructions,
and in any event before proceeding to execute the work, submit his protest thereto in
writing to the Engineer, stating clearly and in detail the basis of his objections. No such
claim will be considered unless so made.

Any discrepancies which may be discovered between actual conditions and those
represented by the Drawings and maps shall at once be reported to the Engineer and work
shall not proceed except at the Contractor's risk, until written instructions have been
received by him from the Engineer.

If, on the basis of the available evidence, the Engineer determines that an adjustment of
the Contract Sum and/or Time is justifiable, the procedure shall be as provided in
paragraphs 20 and 21 of the Information to Bidders.
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COMMENCEMENT AND PROCEDURE:

The Contractor shall commence work not later than ten (10) calendar days after execution
of the Contract or as specified in the "Notice to Proceed" and shall continue operations
without interruptions until the work is completed, except when weather or other
conditions are interfering or the Engineer deems it advisable to suspend work.

The sequence of the work shall conform to the approved progress schedule submitted,
provided, however, that said schedule may be modified from time to time as directed or
approved by the Engineer. The Contractor shall give the Engineer not less than seven (7)
days notice of the time and place or places he will start the work.

NOTICE TO PROCEED:

A written "Notice to Proceed" will be issued by the Purchasing Agent for the City of
Jersey City.

PROGRESS SCHEDULE AND PRECONSTRUCTION:

After the execution of the Contract, but before the issuance of "Notice to Proceed" the
Contractor shall contact the Engineer to set up a preconstruction conference.

At the conference, the Contractor shall furnish the Engineer with a "Progress Schedule"
and the anticipated amount of each monthly payment that will become due the Contractor
in accordance with the "Progress Schedule" for his approval. Updated "Progress
Schedules" shall be submitted with each monthly invoice. Progress Schedules shall be
prepared utilizing recognized Critical Path Method techniques.

In addition to the "Progress Schedule, the Contractor shall submit to the Engineer a cost
breakdown of his estimated cost of all Lump Sum work, so arranged and itemized as to
meet the approval of the Engineer. This breakdown shall be submitted promptly after
execution of the agreement and before any payment is made to the Contractor for the
work performed under this Contract. After approval by the Engineer the prices
established in the breakdown of Lump Sums shall be used in estimating the amount of
partial payments for those items to the Contractor.

If required, the progress schedule shall be prepared on the basis of an accepted critical
path method of scheduling. The progress schedule may be used as the basis for
establishing major construction operations and as a check on the progress of the work,
The Contractor shall provide sufficient materials, equipment, and labor to guarantee the
completion of the Project in accordance with the Plans and Specifications within the
times set forth in the Proposal.
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If the Contractor falls significantly behind the submitted schedule, the Contractor shall:
a. Submit a revised schedule for completion of the work within the Contract time.

b. Modify his operation to provide such additional materials, equipment, and labor
necessary to meet the revised time estimates.

Should the prosecution of the work be discontinued for any reason, the Contractor shall
notify the Engineer at least twenty-four (24) hours in advance of resuming operations.

LIMITATION OF OPERATIONS:

The Contractor shall conduct the work at all times in such a manner and in such sequence
as will assure the least interference with traffic. The Engineer may require the Contractor
to finish a section on which work is in progress before work is started on any additional
sections if the opening of such section is essential to public convenience.

SHOP DRAWINGS AND SAMPLES:

All required shop drawings, machinery details, layout drawings, samples, etc. shall be
submitted to the Engineer for approval sufficiently in advance of requirements to afford
ample time for checking, including time for correcting, resubmitting and rechecking if
necessary. The Contractor may proceed, only at his own risk, with manufacture or
installation of any equipment or work covered by said drawings, etc. until they are
approved and no claim by the Contractor for extension of the Contract time will be
granted by reason of his failure in this respect.

Any drawings submitted without the Contractor's stamp of approval will not be
considered and will be returned to him for proper resubmission. If any drawings show
variations from the requirements of the Contract because of standard shop practice or
other reason, the Contractor shall make specific mention of such variation in his letter or
transmittal in order that, if acceptable, suitable action may be taken for proper adjustment
of Contract price and/or time. Otherwise the Contractor will not be relieved of the
responsibility for executing the work in accordance with the Contract even though the
drawings have been approved.

By approving and submitting Shop Drawings, the Contractor thereby represents that he
has determined and verified all field measurements, field construction criteria, materials,
catalog numbers and similar data, and that he has checked and coordinated each Shop
Drawing with the requirements of the work and of the Contract Documents. Shop
Drawings shall be available on the site.

All calculations, if required, shall be signed and sealed by a New Jersey State licensed
Professional Engineer. Date and reference of work shall be shown.

If a shop drawing is in accord with the Contract or involves only a minor adjustment in
the interest of the City of Jersey City not involving a change in Coniract price or time, the
Engineer may approve the drawing. The Engineer shall accept no responsibility for the
Shop Drawings even though they carry his approval. The checking of the Shop Drawings
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is a gratuitous service to the Contractor and in no way relieves the Contractor of full
responsibility for the completion of the job as drawn and specified. The approval shall be
general and shall not relieve the Contractor from his responsibility for adherence to the
Contract or for any error in the drawing and shall represent in substance the following:

"Any modification shown on the attached drawings is approved in the interest of the City
of Jersey City to effect an improvement for the Project and is ordered with the
understanding that it does not involve any change in the Contract Price or time; that it is
subject generally to all Contract stipulation and covenants; and that it is without prejudice
to any and all rights of the City of Jersey City under the Contracts and Surety Bond or
Bonds."

Shop drawings and samples shall be dated and marked to show the names of the Project,
Engineer, Contractor, originating subcontractor, manufacturer or supplier, and separate
detailer if pertinent. Shop drawings shall completely identify Specification section and
locations of which materials or equipment are to be installed. Reproductions of Contract
Drawings are acceptable as Shop Drawings only when specifically authorized in writing
by the Engineer.

Submission of shop drawings and samples shall be accompanied by 2 copies of a
transmittal letter containing Project name, Contractor's name, number of drawings and
samples, titles and other pertinent data.

Unless otherwise specified, the number of shop drawings and the number of samples
which the Contractor shall submit and, if necessary, resubmit, is the number that the
Contractor requires to be returned plus 2 copies which will be retained by the Engineer.

Submit minimum 4 prints of each shop drawing, including fabrication erection, layout
and setting drawings and such other drawings as required under various sections of the
Specifications, until final approval is obtained. Submit minimum 4 copies of
manufacturers' description data including catalog sheets for materials, equipment and
fixtures, showing dimensions, performance characteristics and capacities, wiring
diagrams and controls, schedules, and other pertinent information as required. Where
printed materials describe more than one product or model, clearly identify which is to be
furnished.

Contractor is responsible for obtaining and distributing required approved prints of shop
drawings to his subcontractors and material suppliers after as well as before final
approval,

Contractor will keep one set of all approved shop drawings on the project site till

completion of the entire Project.

TIME FOR COMPLETION, -LIQUIDATED DAMAGES AND EXTENSION OF TIME:

It is hereby understood and mutually agreed by and between the Contractor and the City
of Jersey City that the date of beginning and the time for completion, as specified in the
Contract, of work to be done hereunder are ESSENTIAL CONDITIONS of this Contract;
and it is further mutually understood and agreed that the work embraced in this Contract
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shall be commenced within ten (10) calendar days from the execution of the Contract or
as specified in the Notice to Proceed.

The Contractor agrees that said work shall be prosecuted regularly, diligently and
uninterruptedly at such rate of progress as will insure full completion thereof within the
time specified. It is expressly understood and agreed, by and between the Contractor and
the City of Jersey City that the time for the completion of the work described herein is a
reasonable time for the completion of the same taking into consideration the average
climatic range and usual industrial conditions prevailing in this locality.

If the said Contractor shall neglect, fail or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the City of Jersey City then
the Contractor does hereby agree, as a part of the consideration for the awarding of this
Contract, to pay to the City of Jersey City the amount specified herein, not as a penalty
but as liquidated damages for such breach of contract as hereinafter set forth, for each and
every calendar day that the Contractor shall be in default after the time stipulated in the
Proposal for completing the work.

Liquidated damages in the amount set forth in the following table will be charged for
each calendar day of delay until the work is completed and accepted. The said amount is
fixed and agreed upon by and between the Contractor and the City of Jersey City because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City of Jersey City would in such event sustain, and said amount is agreed to
be the amount of damages which the City of Jersey City would sustain and said amount
shall be retained from time to time by the City of Jersey City from current periodical
estimates.

CHARGE FOR LIQUIDATED DAMAGES FOR EACH DAY OF DELAY

Original Contract Price
Calendar Day or
Specified

From More than To and Including Completion Date
$0.00 $50,000.00 $200.00
$ 50,000.00 $ 100,000,00 $ 350.00
$ 100,000.00 $ 500,000.00 $ 550.00
$ 500,000.00 $ 1,000,000.00 |- $675.00
$ l,OO0,00(j.OO $ 2,000,000.00 $ 800.00
$ 2,000,000.00 $ 5,000,000.00 $ 1,000.00
$5,000,00000 t  emeeee $ 1,500.00
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It is further agreed that time is of the essence of each and every portion of this Contract
and of the Specification wherein a definite and certain length of time is fixed for the
performance of any act whatsoever; and where under the Contract an additional time is
allowed for the completion of any work, the new time limit fixed by such extension shall
be of the essence of this Contract. Provided that the Contractor shall not be charged with
liquidated damages or any excess cost when the City of Jersey City determines that the
Contractor is without fault and the Contractor's reasons for the time extension are
acceptable to the City of Jersey City. Provided further, that the Contractor shall not be
charged with liquidated damages or any excess cost when the delay in completion of the
work is due:

a. To any preference, priority or allocation order duly issued by the City of Jersey
City,
b. To unforeseeable cause beyond the control and without the fault or negligence of

the Contractor, including but not restricted to, act of God, or of the public enemy,
acts of the City of Jersey City, acts of another Contractor in the performance of a
Contract with the City of Jersey City, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, severe weather or contaminated soil;

c. To any delays of subcontractors or suppliers occasioned by any of the causes
specified in subsections a and b of this article: Provided further, that the
Contractor shall, within ten (10) days from the beginning time prior to the date of
final settlement of the Contract, notify the City of Jersey City in writing, of the
cause of delay, who shall ascertain the facts and extent of the delay and notify the
Contractor within a reasonable time of its decision in the matter.

Except where specifically provided in the Contract Documents the Contractor shall not
make any claim for damages or additional compensation for any delay in or hindrance to
the performance of this Contract occasioned by any act or omission to act by the City or
any of its representatives, or for any of the reasons enumerated in this Subsection and
agrees that any such claim shall be fully compensated for by an extension of Contract
Time to complete performance of the Work.

ACCEPTANCE OF WORK:

When the Project has been completed, the Contractor shall notify the Engineer in writing.
If it be not acceptable to the Engineer he will advise the Contractor as to the particular
defects to be remedied before final acceptance will be made. Payments made to the
Contractot before the final acceptance, do not commit the Engineer to the acceptance of
the Project. The final inspection and acceptance will be made by the Engineer when the
Project has been completed.

The City shall not be precluded or stopped by any measurement, estimate, or certificate,
made either before or after the completion and acceptance of the Project and payment
therefore, if such measurement, estimate or certificate be found to be in error or untrue,

- from showing the true amount and character of the work performed and materials

furnished by the Contractor, or from showing that any such measurement, estimate or
certificate is incorrectly made or untrue, or that the work or materials do not conform in
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fact to the requirements of the Contract. The City of Jersey City shall not be precluded or
stopped, notwithstanding any such measurement, estimate or certificate, and payment
made in accordance therewith, from recovering from the Contractor and his Surety such
damages as it may sustain by reason of the Contractor's failure to comply or to have
complied with the terms of the Contract.

Neither the acceptance of the whole or any part of the Project by the Engineer or by any
representative of the Engineer, nor any payment made for the work, nor any extension of
time granted the Contractor, nor any possession taken by the Engineer, shall operate as a
waiver of any portion of the Contract or of any power herein reserved, or of any right to
damage herein provided. A waiver of any breach of the Contract shall not be held to be a
waiver of any other or subsequent breach.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE:

The acceptance by the Contractor of final payment shall be and shall operate as a release
to the City of Jersey City of all claims and all liability to the Contractor for all things
done or furnished in connection with this work and for every act and neglect of the City
of Jersey City and others relating to or arising out of this work., No payment, however,
final or otherwise, shall operate to release the Contractor or his Sureties from any
obligation under this Contract or the Performance and Payment Bond.

SUSPENSION OF WORK:

The Engineer may, by written order, suspend the performance of the work, cither in
whole or in part, for such periods as he deems necessary. Reasons for suspension of work
include but are not limited to the following:

a) Due to weather or soil conditions or contamination considered unsuitable for
prosecution of the work; or

b) For failure of the Contractor to:
i Correct conditions unsafe for the workmen or the general public; or
2. Carry out orders given by the Engineer; or
3. Perform any provisions of the Contract.

Suspension of work on some but not all items will be considered "Partial Suspension".
During a period of Partial Suspension Work shall continue in an uninterrupted manner on
Hlems not affected by the Partial Suspension. Work of an emergency nature ordered by
the Engineer for the convenience of public traffic and minor operations not affected by or
connected with the cause of suspension may be performed during a period of total
suspension, if permitted by the Engineer.

No compensation or allowance will be made on account of such suspensions unless they
shall be for more than 10 working days in aggregate. Should these suspensions be for a
total of more than 10 working days and should the Contractor be put to additional
expense on account thereof, he shall have the right to file with the Engineer a statement
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showing the character and amount of such additional expense and, if the Engineer deems
it a proper charge, the Contractor will be reimbursed therefore. However, he shall have
no claim for additional expense for said first ten days of suspension, and any claim for
allowances as above provided shall be filed, in writing, with the Engineer before the
expiration of the tenth day of suspension. No payment will be made for work done by the
Contractor on suspended work.

Any adjustment of Contract Time for suspension of the work shall be as provided in

subsection entitled TIME FOR COMPLETION, LIQUIDATED DAMAGES AND
EXTENSION OF TIME.

RIGHT OF THE CITY TO DECLARE CONTRACTOR IN DEFAULT:

The City of Jersey City has the right to declare the Confractor in default under the
following circumstances:

a) If the Contractor fails to begin the work within the required time.

b) If the work to be done under this Contract is abandoned.

c) If the Contractor is adjudged bankrupt or makes an assignment for the benefit of
creditors.

d) If the Contractor fails to or refuses to regard laws, ordinances, regulations, and
such orders as given by the City of Jersey City or Engineer with respect to the
work.

e) If the Contractor, after notice from the Engineer, refuses or fails to supply enough
properly skilled workmen or proper materials or equipment.

) If the Contractor violates any of the provisions of this Contract or shall not
perform the same in good faith.

g) If the Contractor refuses or fails to prosecute the work or any part thereof,

including work not affected by a Partial Suspension during such period of Partial
Suspension, with such diligence as will insure the work's completion within the
specified period (or any duly authorized extension) or fails to complete the work
or any part thereof within the prescribed period.

h) If the Contractor fails to make prompt payment to persons supplying labor or

) materials for the work.

i) If the Contractor assigns or sublets the work otherwise than as specified.

i) If the Contractor fails to remove an incompetent foreman or superintendent as
requested by the Engineer. 7

k) If the Engineer is of the opinion, and has certified in writing, that the work or any

part thereof is unnecessarily or unreasonably delayed, or that the Contractor is not
complying with the order of the Engineer, or that sufficient workmen, materials,
plant, tools, supplies, safety standards, or other means of carrying on the work are
not provided to carry out all the requirements of the Contract.

The City of Jersey City shall serve written notice to the Contractor ordering the
Contractor not to begin, or not to resume, or to discontinue all work under this Contract
for any of the above stated reasons.

The City of Jersey City may then enter upon and take possession of the work, or any part
thereof and may complete the work by purchase of necessary materials and equipment
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and by direct employment of labor; or the City of Jersey City may cause the work to be
completed by other persons by contract without advertising; or the City of Jersey City
may readvertise and relet the uncompleted portions of the work and all expenses or
financial loss to the City of Jersey City by reason of any of the above methods for
completing the unfinished work shall be deducted out of monies then due, or-to become
due the Contractor under this Contract.

In case such expenses shall exceed the amount which would have been payable under this
Contract, if the same had been completed by the Contractor, the Contractor or his
Sureties shall pay the amount of such excess to the City of Jersey City.

Should such expense be less than the amount payable, under this Contract, had the same
been completed by the Contractor, the Contractor or his Surety shall receive the
difference afler deducting the amount retained as herein before specified.

All the work undertaken by the City of Jersey City, by contract or otherwise, shall be
certified by the Engineer as to the amount of work done, the cost and amount of excess
cost, if any. Such certification shall be binding and conclusive upon the Contractor, his
Sureties, successors, assigns or lienors.

In case this Contract, or any alterations or modifications thereof be thus terminated, the
decision of the City of Jersey City shall be conclusive, and said Contractor shall not be
allowed to claim or receive any compensation or damages for not being allowed to
proceed with the work.

REMOVAL OF EQUIPMENT:

In case of termination of work, from any cause whatever, prior to completion, the
Contractor shall promptly remove all or any part of his equipment and supplies, as may
be directed to be removed in a written notice from the City, from the work. If such
removal is not completed within five (5) working days after written notification by the
City of Jersey City, the City of Jersey city shall have the right to remove such equipment
and supplies at the expense of the Contractor,

PAYMENTS:

The Contractor will be entitled to monthly payments for portions of the Project work
which has been fully completed as required by the Contract to the satisfaction of the
Engineer and such completion has been certified by the Engineer.

To insure proper performance of the Contract, the City shall retain a percentage of the
amount of each estimate as herein after described untif final completion and acceptance
of all work covered by the Contract.

In preparing estimates, the material delivered on the site and preparatory work done may
be taken into consideration, if the Contractor furnishes releases of liens for the materials
at the time each estimate of work is submitted for payment, All materials and work
covered by partial payments made shall thereupon become the sole property of the City,
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but this provision shall not be construed as relieving the Contractor from the sole
responsibility for the care and protection of materials and work upon which payments
have been made or the restoration of any damaged work, or as waiver of the right of the
City to require fulfillment of all the terms of the Contract.

The Contractor agrees that he will indemnify and save the City harmless from all claims
growing out of the lawful demands of subcontractors, laborers, workmen, mechanics,
material men, and furnishers of machinery and parts thercof, equipment, power tools, and
all supplies, including commissary, incurred in the furtherance of the performance of this
Contract. The Contractor shall, at the City's request, furnish satisfactory evidence that all
obligations of the nature hereinabove designated have to be paid, discharged, or waived.
If the Contractor fails to do so, then the City may, after having served written notice on
the said Confractor, either pay unpaid bills, of which the City has written notice, directly,
or withhold from the Contractor's unpaid compensation a sum of money deemed
reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is
furnished that all liabilities have been fully discharged whereupon payment to the
Contractor shall be resumed, in accordance with the terms of this contract, but in no event
shall the provisions of this sentence be construed to impose any obligations upon the City
to either the Contractor or his Surety.

In paying any unpaid bills of the Contractor, the City shall be deemed the agent of the
Contractor, and any payment so made by the City, shall be considered as a payment made
under the Contract by the City to the Contractor, and the City shall not be liable to the
Contractor for such payment made in good faith.

A, LUMP SUM PAYMENTS:

The sum bid for any lump sum items shall constitute payment in full for all of the
various classes of work, including materials, equipment and labor necessary or
required to complete, in conformity with the Contract Documents, the entire
Project work shown, indicated or specified under such lump sum item.

B. PROGRESS PAYMENTS:

(N On lump sum items, the Contractor shall submit to the Engineer for his
approval, prior to the start of the work under the Contract, a schedule
giving a breakdown of labor, materials, equipment and other costs used in
preparation of the bid. This schedule shall be in sufficient detail to indicate
separate figures for excavation, concrete, reinforcing steel, equipment, and
all other items which make up the lump sum price. This schedule shall be
used in computing the periodic estimate which is issued monthly, and as a
basis for negotiations concerning any credits which may arise during the
execution of the work of this Contract.

2) During the first ten days of each month, the Engineer, in consultation with
the Contractor, will estimate the amount of work during the preceding
calendar month. The quantities so determined will be used as the basis for
a periodic estimate. The periodic estimate will be presented to the
Engineer by the Contractor and shall indicate the value of the work
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performed and materials and equipment built into the Project, in
accordance with the Contract.

As soon as practicable thereafter, the City will pay the Contractor an
amount egual to the value of such work, materials and equipment
indicated on the periodic estimate less the amount of all previous
payments. The retainage as hereinafter described shall be deducted from
each and every estimate presented during the Contract and shall be
retained until final completion and acceptance of all work covered by the
Contract.

No claim by the Contractor for additional payment based on any error in
any periodic estimate will be recognized.
The City may withhold payment for any of the following:

a. Failure to submit a revised progress schedule, which has been
approved by the Engineer, with each monthly invoice.

b. Defective work not corrected.

c. Claims filed or responsible evidence indicating probability of filing
claims.

d. Failure of the Contractor to make proper payments fo

Subcontractor or for matetial or labor,

e. Unpaid damages by the Contractor to Subcontractor, the City or
any other agency or person.

f. In the judgment of the Engineer the Project is not proceeding in
accordance with the Contract or the Contractor is not complying
with the requirements of the Contract Documents.

g The Contractor is found to be in default,

No payment voucher shall protect the Contractor and no claim shall be
founded thereon by the Contractor in case of overpayment or in case it
shall at any time appear that the Project or any part thereof have not been
constructed, completed and maintained in strict accordance with the

Contract Documents.

No interim payment voucher shall be held to signify the approval of
permanent work, materials, or other things to which such certificate relates
and the Contractor shall not be relieved by any such certificates from any
risks or liability to which he may be subject under the Contract until the
Final Certificate hereinafter referred to has been granted to them.
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Errors in any monthly measurements or bill, on being discovered, shall be
rectified by the Engineer in subsequent measurements and bills.

If any work the value of which has been included in any interim bill is
damaged or destroyed and has to be removed or reconstructed by the
Contractor an amount representing the value of the work so damaged or
destroyed, less any insurance monies therefore received by the City shall
be deducted by the Engineer in succeeding monthly bills until such time as
such work has been renovated or reconstructed.

The State Law requires that all claims for payments must be approved by
the governing body of the municipality. The Contractor should allow 4 to
6 weeks for receipt of partial payment after the payment has been
approved by the Engineer.

RETAINAGE:

The following procedures will apply in accordance with the Contractor's chosen
option of retainage as indicated on the proposal:

(1)

@)

3)

An amount of ten percent (10%) of each and every payment made to the
Contractor shall be withheld by the City until the Project is completed to
the satisfaction of the City; and all Maintenance Bonds, Plans, Shop
Drawings, etc., are in the possession of the City; and all other
requirements of the Contract are met by the Contractor. The amount
withheld shall be deposited with a banking institution or savings and loan
association insured by an agency of the Federal government, in an account
bearing interest at the rate currently paid by such institutions or
associations on time or savings deposits. Any interest accruing on cash
payments withheld shall be credited to the City.

Whenever any Contract, the total price of which exceeds $100,000.00, is
entered into by the City for the construction, reconstruction, alteration or
repair of any building, structure, facility or other improvement of real
property, the amount of withholding enumerated in Item (1) shall be
reduced to two percent (2%) pursuant to N.J.S.A. 40A:11-16.3. All other
provisions of Item (1) shall remain in full force and effect.

In lieu of the withholding of funds as prescribed in Item (2) above, the
Contractor may agree to deposit with the City prior to each and every
payment negotiable bearer bonds of the State of New Jersey, or negotiable
bearer bonds or notes of any political subdivision of the State, the value of
which is equal to the amount necessary to satisfy the amount that
otherwise would be withheld pursuant to Item (2) above. The nature and
amount of the bonds or notes to be deposited shall be subject to the
approval of the City and shall be deposited prior to each partial payment.
For purposes of this section, "value" shall mean par value or current
market value, whichever is lower. The bonds shall be returned to the
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Contractor pursuant to the same conditions for retainage which is stated in
[tem (1) above.

The bidder shall denote in the Proposal the method of his choice in
accordance with the above amount.

As to the subject retainage, the above provisions are controlling and any and all
other references to retainage in these specifications which conflict with the above
sections shall be interpreted in the light of the above and, this section taking a
precedent over any other.

FINAL PAYMENT:

)

()

&)

Upon written notice from the Contractor that the Project is complete, the
Engineer will make a final inspection and will notify the Contractor in
writing of any particulars in which this inspection reveals that the work is
defective. The Contractor shall immediately make such corrections as are
necessary to remedy such defects,

When the Contractor has completed all such corrections to the satisfaction
of the Engineer and delivered all maintenance and operating instructions,
schedules, as-built drawings, guarantees, bonds, certificates and other
documents, all as required by the Contract Documents, he may make
application for final payment. The Engineer will determine from actual
as-built field measurement, the amount of the work performed by the
Contractor, and also the value of such work under and according to the
terms of the Contract. After final acceptance of the Project, completed, in
place, tested and ready for use, the Engineer will process the final
certificate for payment upon receipt of a Maintenance Bond as described
in these Specifications. The final payment will include retainage and all
other monies due the Contractor as determined by the Engineer, The final
certificate will also serve as an instrument to recommend release of
negotiable securities held as retainage.

The acceptance by the Contractor of final payment shall be and shall
operate as a release to the City of all claims and all liability to the
Contractor for all things done or furnished in connection with this work
and for every act and neglect of the City and others relating to or arising
out of this work. No payment, however, final or otherwise shall operate to
release the Contractor or his Sureties from any obligation under this
Contract or the Performance and Payment Bond.

MAINTENANCE BOND:

Before final payment is made, the Contractor shall furnish a surety corporation bond to
the Engineer in a sum equal to ten percent (10%) of the final Contract price. The bond
shall remain in full force and effect for a period of one (1) year from the date of
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acceptance of the Project by the Engineer and shall provide that the Contractor
guarantees to replace for said period of one (1) year all work performed and all materials
furnished that were not performed or furnished according to the terms and performance
requirement of the Confract, and make good the defects thereof which have become
apparent before the expiration of the said period of one (1) year.

If, in the judgment of the Engineer, any part of the Project need be replaced, repaired or
made good during the specified guarantee period, for the reasons stated above, he will so
notify the Contractor in writing. If the Contractor refuses or neglects to start such work
within five (5) days from the date of service of such notice or at such other time as the
Engineer may direct, or if he fails to complete such work within the time prescribed by
the Engineer, the Contractor agrees that the Engineer may have the work done by others
and the cost thereof shall be paid by the Contractor, or his Surety. Before the Surety is
released from its Bond, the Engineer shall certify in writing that the forgoing obligations
have been duly performed.

No separate payment shall be made for the Maintenance Bond but the costs for this Bond
shall be included in the prices bid for the various items scheduled in the Proposal.

SUBCONTRACTING:

The Contractor shall not subcontract, sublet, sell, transfer, assign, or otherwise dispose of
any portion of the contract work without written consent of the Engineer. Before consent
is given to subcontract any work, the Contractor, if requested by the Engineer, shall
present evidence that the proposed subcontractor is fully qualified to do the work. If
consent is given, the Contractor will be permitted to subcontract a portion of the work,
but shall perform with his own organization, work amounting o not less than fifty
percent (50%) of the original Contract amount, except that any items designated in the
Contract as "specialty items" may be performed by subcontract and the cost of any such
specialty items so performed by subcontract may be deducted from the original Contract
amount before computing the amount of work required to be performed by the Contractor
with his own organization. No subcontracts shall relieve the Contractor of his liability
under the Contract and Bonds.

No subcontract, approval of a subcontract, or any other action shall create any contractual
relation between subcontractors and the City of Jersey City. The Contractor shall be
liable and responsible for any action or lack of action of a subcontractor. Contractors and
subcontractors shall be charged with all direct, imputed or presumed knowledge the
others might possess.

Within ten (10) days after award, either by the Contractor or subcontractor, of any
subcontract for performance of work at the construction site, the Contractor shall deliver
to the Contracting Officer and Engineer an executed statement and acknowledgment in
regard to award of subcontract and incorporation of labor clauses in the subcontract.
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PREVAILING RATE OF WAGES ON PUBLIC CONTRACTS:

The attention of all Bidders is specifically called to the fact that wage rates determined by
the Commissioner of Labor and Industry, in accordance with the provisions of Chapter
150 of the Laws of 1963, commonly known as the Prevailing Wage Act, shall be required
to be paid for all services performed under this Contract.

The wages to be paid for a legal day's work to laborers, workmen or mechanics employed
upon the work contemplated by this Contract or upon any materials to be used thereon
shall not be less than the "Prevailing Rate of Wage", pursuant to law, which Schedule of
Wage Rates is on file in the office of the Purchasing Agent and hereby made part of this
Contract.

The Act also provides among other requirements, the following, which are selected
excerpts from the Statute: Every Contract in excess of $2,000.00 for any public work to
which any public body is a party shall contain a provision stating the prevailing wage rate
which can be paid (as shall be designated by the Commissioner) to the workmen
employed in the performance of the contract and the contract shall contain a stipulation
that such workmen shall be paid not less than such prevailing wage rate. Such contract
shall also contain a provision that in the event it is found that any workan, employed by
the Contractor or any Subcontractor covered by said contract, has been paid by such
contract the public body may terminate the Contractor's or Subcontractor's right to
proceed with the work, or such part of the work as to which there has been a failure to
pay required wages and fo prosecute the work to completion or otherwise. The Contractor
and his sureties shall be liable to the public body for any excess costs occasioned thereby.

The public body awarding any contract for public work or otherwise undertaking any
public work shall ascertain from the commissioner the prevailing wage rate in the locality
in which the public work is to be performed for each craft or trade needed to perform the
contract and shall specify in the contract itself what the prevailing wage rate in the
locality is for each craft or trade or classification of all workmen needed to perform the
contract during the anticipated term thereof. Nothing in this act however shall prohibit the
payment of more than the prevailing wage rate to any workmen employed on a public
work.

Every Contractor and Subcontractor shall keep an accurate record showing the name,
craft or trade and actual hourly rate of wages paid to each workman employed by him in
connection with a public work and such records shall be preserved for two (2) years from
date of payment. The record shall be open at all reasonable hours to the inspection of the
public body awarding the contract and to the commissioner,

The State of New Jersey Department of Labor and Industry prevailing wage rates are
made a part of this Contract for performance of the work described.

EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION:

Bidders (Contractors) are required to comply with the provisions of N.J.S.A, 10:5-31
et.seq. and N.J.A.C. 17:27 et. seq. No firm may be issued a contract unless it complies
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with these affirmative action provisions, The following information summarizes the full,
required regulatory text, which is included as Exhibit B of this bid specification:

After notification of award, but prior to signing the contract, the contractor shall submit
to the Public Agency Compliance Officer and the New Jersey Division of Contract
Compliance and Equal Employment Opportunity in Public Contracts (Division) an Initial
Project Workforce Report (Form AA201), provided to the public agency by the Division
for distribution to and completion by the contractor, in accordance with N.J.A.C. 17:27-7.

The contractor shall also submit a copy of the Monthly Project Workforce Report once a
month thereafter for the duration of the contract to the Division and to the Public Agency
Compliance Officer. The contractor shall also cooperate with the public agency in the
payment of budgeted funds, as is necessary, for on-the job and/or off the job programs for
outreach and training of minorities and women.

AMERICANS WITH DISABILITIES ACT OF 1990

Discrimination on the basis of disability in construction contracting is prohibited.
Bidders are required to read Americans With Disabilities language that is included as
Appendix A of this specification and agree that the provisions of Title II of the Act are
made a part of the contract. The contractor is obligated to comply with the Act and to
hold the owner harmless.

WARRANTY OF TITLE:

No material, supplies, or equipment to be installed as part of the work shall be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by which
an interest therein or in any part thereof is retained by the seller or supplier. The
Contractor shall warrant good title to all materials, supplies and equipment installed or
incorporated in the work and, upon completion of all work shall deliver the same together
with all work and appurtenances constructed or placed thereon by him to the City of
Jersey City free from any claim, liens, or charges. Neither the Contractor, nor any person,
firm, or corporation furnishing any material or labor, for any work covered by this
Contract, shall have any right to a lien upon any work or appurtenance thereon. Nothing
contained in this paragraph, however, shall defeat or impair the right of person furnishing
materials or labor to recover under any bond given by the Contractor for their protection
or any rights under any law permitting such person to look to funds due Contractor in the
hands of the City of Jersey City. The provisions of this paragraph shall be inserted in all
subcontracts and material contracts and notice of its provisions shall be given to all
persons furnishing materials for the work when no formal contract is entered into for such
materials.

COMMUNICATIONS:

All notices, demands, requests, instructions, approvals, proposals and claims must be in
writing. ’
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DEFECTIVE WORK:

All materials furnished and all work performed which, in the opinion of the Engineer, is
not in accordance with the Plans and Specifications shall be removed from the City
immediately, and other materials which are satisfactory shall be furnished and work
which is satisfactory shall be performed. In the event that defects are discovered, the
Contractor shall immediately take all actions necessary to correct any and all defects to
achieve compliance with the Plans, Specifications or as directed by the Engineer. The
Contractor is responsible for his own work and that of his subcontractors. The Contractor
is to guarantee that all work and materials are in all respects conformable to the Plans and
Specifications.

RECORDS AND REPORTS:

At any time during normal business hours upon giving reasonable notice, the Contractor
agrees to grant the City, the Comptroller General of the United States, or any of their duly
authorized representatives access to all of his records and repozts relating to this Contract.
The Contractor agrees to maintain all records and reports relating to this Contract for a
period of three years after final payment is made by the City and the Contract Work is
accepted as complete. The provisions of this paragraph shall be inserted in all
subcontracts by the Contractor.

CORRELATED SPECIFICATIONS:

In addition to these Specifications, the following Standard Specifications & Codes shall
be considered a part of these specifications where such specifications are applicable, and
shall include all current changes and revisions:

1. New Jersey State Department of Transportation Standard Specifications for Road
and Bridge Construction, 2007 as currently amended.

2. Uniform Construction Code, Chapter 23, Title 5, New Jersey Administrative

Code.

Ordinances and Resolutions of the City of Jersey City.

American Society for Testing and Materials Standards.

National Standard Plumbing Code.

National Electrical Code.

American Concrete Institute Building Code.

Standard Specifications of the American Water Works Association,
Manual of Uniform Traffic Control Devices, 2003 as currently amended.

LN kL

USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY THE CITY:

The Contractor agrees to the use and occupancy of a portion or unit of the Project before
formal acceptance by the City, provided the City:
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a. Secures written consent of the Contractor; except in the event, in the opinion of
the Engineer, the Contractor is chargeable with unwarranted delay in completing
the contract requirements,

b. Secures consent of the Surety,

¢ Secures endorsement from the insurance carrier (s) permitting occupancy of the
building or use of the Project during the remaining period of construction, or

d. When the Project consists of more than one building, and one of the buildings is

occupied, secures permanent fire and extended coverage insurance, including a
permit from the insurance carrier to complete construction.

STATED ALLOWANCES:

The Contractor shall include in his Proposal the cash allowances if any, stated in the
Technical Specification Conditions. The Contractor shall purchase the "Allowed
Materials" as directed by the Engineer on the basis of the lowest and best bid of at least
three competitive bids. If the actual price for purchasing the "Allowed Materials" is more
or less than the "Cash Allowance", the contract price shall be adjusted accordingly. The
adjustment in contract price shall be made on the basis of the purchase price without
additional charges for overhead, profit, insurance or any other incidental expenses. The
cost of installation of the "Allowed Materials" shall be included in the applicable sections
of the Contract Specifications covering this work.

NEW JERSEY BUSINESS REGISTRATION REQUIREMENTS FOR
CONSTRUCTION CONTRACTS

P.L.2004, c. 57 (Chapter 57) amends and supplements the business registration
provisions of N.J.S.A. 52:32-44 which requires that each bidder (contractor) submit
proof of business registration with the bid proposal or prior to the contract award. Proof
of registration shall be a copy of the bidder’s Business Registration Certificate (BRC). A
BRC is obtained from the New Jersey Division of Revenue. Information on obtaining a
BRC is available on the internet at www.nj.gov/njbgs or by phone at (609) 292-1730.
N.JS.A. 52:32-44 imposes the following requirements on contractors and all
subcontractors that knowingly provide goods or perform services for a contractor
fulfilling this contract:

a) The contractor shall provide written notice to its subcontractors and suppliers to
submit proof of business registration to the contractor;

b) Prior to receipt of final payment from a contracting agency, a contractor must
submit to the contracting agency an accurate list of all subcontractors or attest that
none was used;

c) During the term of this contract, the contractor and its affiliates shall collect and
remit, and shall notify all subcontractors and their affiliates that they must collect
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and remit to the Director, New Jersey Division of Taxation, the use tax due
pursuant to the Sales and Use Tax Act, (N.J.S5.A. 54:32B-1et. seq.) on all sales of
tangible personal property delivered into this State.

A contractor, subcontractor or supplier who fails to provide proof of business registration
or provides false business registration information shall be liable to a penalty of $25 for
each day of violation, not to exceed $50,000 for each business registration not properly
provided or maintained under a contract with a contacting agency. Information on the
law and its requirements is available by calling (609) 292-1730.
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SCHEDULE OF
REQUIRED SUBMITTALS




NO. SUBMITTAL ITEM TIME OF CONSEQUENCES OF
SUBMISSION NON COMPLIANCE
1. PROPOSAL PRIOR TO BID OPENING BID REJECTED

CERTIFICATE OF
EXPERIENCE OF GENERAL
CONTRACTOR

WITH PROPOSAL

BID REJECTED

CERTIFICATES OF EXPERIENCE OF
SUBCONTRACTORS LISTED
PURSUANT TO N.J.S.A. 40A:11-16

WITH PROPOSAL, OR WITHIN
24 HOURS OF BID OPENING

BID MAY BE REJECTED

PLANT AND EQUIPMENT
QUESTIONNAIRE OF GENERAL
CONTRACTOR

WITH PROPOSAL

BID REJECTED

PLANT AND EQUIPMENT
QUESTIONNAIRE COMPLETED BY
SUBCONTRACTORS LISTED
PURSUANT TO N.J.S.A, 40A11-16

WITH PROPOSAL OR WITHIN
24 HOURS OF BID OPENING

BID MAY BE REJECTED

NON-COLLUSION AFFIDAVIT

WITH PROPOSAL, OR WITHIN
24 HOURS OF BID OPENING

BID MAY BE REJECTED

CORPORATION OR PARTNERSHIP
STATEMENT

WITH PROPOSAL

BID REIECTED

BID GUARANTEE

WITH PROPOSAL

BID REJECTED

CONSENT OF SURETY

WITH PROPOSAL

BID REJECTED

10.

NEW JERSEY BUSINESS
REIGISTRATION CERTIFICATES FOR
GENERAL CONTRACTOR AND ALL
SUBCONTRACTORS LISTED
PURSUANT TO N.J.S.A.40A:11-16

WITH PROPOSAL OR PRIOR TO
AWARD OF CONTRACT

BID MAY BE REJECTED

L.

EQUALITY INFORMATION ON
SUBSTITUTED ITEMS (IF APPLICABLE)

WITH PROPOSAL OR WITHIN
24 HOURS OF BID OPENING

BID MAY BE REJECTED

12.

WRITTEN ACKNOWLEDGEMENT
OF ADDENDA (IF ISSUED) PURSUANT
TONJS.A. 40A:11-23.2(e)

WITH PROPOSAL (SEE BID
FORM P-1)

BID REJECTED

13,

PUBLIC. WORKS CONTRACTOR
REGISTRATION CERTIFICATES FOR
GENERAL CONTRACTOR AND ALL
SUBCONTRACTORS LISTED
PURSUANT TO N.L.S.A, 40A:11-16

WITH PROPOSAL, OR PRIOR TO
CONTRACT AWARD

BID REJECTED (SEE
SECTION 8 OF
INFORMATION TO
BIDDERS)

14.

EXHIBIT B: MANDATORY EQUAL
EMPLOYMENT OPPORTUNITY
LANGUAGE

WITH PROPOSAL, OR WITHIN
24 HOURS OF BID OPENING

BID MAY BE REJECTED

15.

MWBE (CONTRACTOR COMPLIANCE

WITH PROPOSAL, OR WITHIN

BID MAY BE REJECTED

PLAN) 24 HOURS OF BID OPENING
l6. INITTAL MANNING REPORT (JCAA-1) AFTER  NOTIFICATION  QF | FORFEITURE OF BID
AWARD BUT PRIOR TO | SECURITY
SIGNING A CONSTRUCTION
CONTRACT
17. MONTHLY PROJECT WORKFORCE EVERY SEVENTH (7™") OF THE | DEFAULT OF CONTRACT

REPORT

MONTH THEREAFTER FOR
THE DURATION OF CONTRACT
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INSURANCE CERTIFICATES

PRIOR TO EXECUTION OF

FORFEITURE OF BID

CONTRACT BY THE CITY SECURITY
19. PERFORMANCE AND PAYMENT BOND | PRIOR TO EXECUTION OF | FORFEITURE OF BID
CONTRACT BY THE CITY SECURITY

20. EXECUTION OF CONTRACT WITHIN 10 DAYS OF CITY | FORFEITURE OF BID
AGREEMENT NOTICE OF  CONTRACT | SECURITY
AWARD
21. CONSTRUCTION PERMITS 'PRIOR TO  START  OF | DEFAULT OF CONTRACT
CONSTRUCTION (WHERE
REQUIRED)
22. SUBCONTRACTOR PRIOR TO SUBCONTRACTOR’S | DENIAL OF
PREQUALIFICATION AND INSURANCE | PARTICIPATION SUBCONTRACTOR OR
OTHER THAN THOSE LISTED UNDER DEFAULT
N.J.S.A, 40A:11-16
23. MATERIAL CERTIFICATIONS PRIOR TO INCORPORATION IN | REMOVAL OF
PROJECT UNAPPROVED
MATERIALS OR DEFAULT
OF CONTRACT
24. SHOP DRAWINGS PRIOR TO INCORPORATION IN | REMOVAL OF
PROJECT UNAPPROVED
MATERIALS OR DEFAULT
OF CONTRACT
25. PRECONSTRUCTION PHOTOGRAPHS | PRIOR TO COMMENCEMENT | DEFAULT OF CONTRACT
OF WORK OR STOCKPILING OF
MATERIALS (WHERE
REQUIRED)
26. NOTIFICATION TO PUBLIC UTILITIES | PRIOR TO COMMENCEMENT | DEFAULT OF CONTRACT
OF WORK
27. COMMENCEMENT OF WORK RECEIPT | WITHIN 10 DAYS  OF | DEFAULT OF CONTRACT
EXECUTED CONTRACT OR AS STATED IN
“NOTICE TO PROCEED”
28. CLAIMS FOR EXTRA COST WITHIN 48 HOURS OF | DENIAL OF CLAIM
INSTRUCTIONS FROM
ENGINEER
29. CONSTRUCTION SCHEDULE/PERIODIC | PRIOR TO COMMENCEMENT | PROCESSING OF

ESTIMATES

OF WORK AND FOLLOWING

PAYMENT WITHHELD

WITH EACH PARTIAL | UNTIL UPDATED AND
PAYMENT | APPROVAL RECEIVED
30. REQUEST FOR ADDITIONAL TIME WITHIN 10 DAYS OF | DENIAL OF REQUEST,

BEGINNING OF DELAY

LIQUIDATED DAMAGES

31

WATER SAMPLE ANALYSIS OR OTHER
REQUIRED TESTS

TESTING OF NEW WATER
MAINS AND EQUIPMENT

NO ACCEPTANCE, FINAL
PAYMENT WITHHELD

The contractor shall provide all submittals required under this contract whether or not listed above.
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TECHNICAL SPECIFICATIONS




2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION 1

GENERAL:

The purpose and intent of these Specifications and Contract is for a Traffic Signal
Maintenance Coniract Awardee, hereafter referred to as the “Maintenance Contractor”, to
petform:

(1) Normal Annual Preventative Mainfenance,
along with;

(2) Emergency Repairs

The traffic signal installations and school flashing beacon locations are shown on Jersey
City’s Traftic Signal List, or revisions thereof. The City of Jersey City reserves the right to
add or deduct from the Jersey City Traffic Signal List any number of signals or beacons,
from the contract without altering the unit price bid per intersection/beacon, or lump sum bid
as shown on the bid sheets, for annual preventative maintenance and/or emergency
signal/beacon repairs, by notification in writing. There are no guaranteed number of hours of
emergency work to be performed, estimated hours is for bid purposes only.

This contract will be awarded _for a base period of ONE (1) YEAR, with the option to
extend for TWO (2) ADDITIONAL YEARS, IN ONE (1) YEAR INCREMENTS. It is
the intention of Jersey City to have the “Maintenance Contractor” perform limited annual
preventive maintenance on a minimum of 250 intersections and 12 school flashing beacons
during the initial segment of the contract. The maximum number of intersections the
“Maintenance Contractor” could be required to maintain is 275 and the maximum number of
school flashing beacons is 25. However, for the purpose of determining the lowest
responsible bid, the City will use the total bid amount for 250 intersections and 12 school
flashing beacons, plus, the total sum bid for the “Emergency Maintenance” component of the
contract on a minimum of 250 intersections and 12 school flashing beacons.

The City of Jersey City reserves the right to enter into additional contracts for repair,
replacement, modifications, etc. of any traffic signal or school flashing beacon components
(detection, signals, poles, signs, etc.); or to perform any of the services and/or
maintenance operations with its own forces.

The City of Jersey City reserves the right to inspect the equipment, instatlation and operation

of any signal system or school flashing beacon at any time and/or modify timings whenever
deemed necessary.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION 1

TYPES OF MAINTENANCE:

The Maintenance Contractor shall perform two (2) types of maintenance:

1. The normal annual preventative maintenance & inspection (to be performed in
accordance with Section I1I).

2. The emergency maintenance for this contract shall be in effect for a period of one (1)
year commencing after midnight on the day specitfied by the Traffic Engineer, or his
representative, subsequent to execution of the contract and the issuance of the notice
to proceed and expiring at midnight 365 days thereafter, (24 hours a day, 7 days a
week), unless the contract is extended an additional one (1) year, as described in
item A above. '

3. Any signal repair job that lasts more than an hour must be reported to the Traffic
Engineer or the assigned Inspector

Any questions pertaining to special cases, clarifications, interpretations of this bid proposal
should be as determined by the Traffic Engineer.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION 11

COMPETENCY OF BIDDERS:

As per paragraph GC-10 “General Requirements and Covenants”, as supplemented in items
C and D of this section.

SUBLETTING OR ASSIGNMENT OF CONTRACT:

As per paragraph GC-41 “General Requirements and Covenants”, bidder shall do at least
75% of all field work.

CONTRACTOR QUALIFICATIONS:

The contractor shall have a New Jersey State Electrical Contractor License and Business
Permit; be pre-qualified by New lJersey Department of Transportation in electrical work
classification #7; be currently registered with the State of New Jersey as a Public Works
Contractor; and, have a valid Business Registration Certificate. Contractor shall be in
business for at least three years, performing full time traffic signal preventative and
emergency maintenance. Copies of certificates must be submitted with Bid Proposal, along
with a list of current and/or past traffic signal maintenance contracts that demonstrates the
Contractor’s minimum three years of experience.

PERSONNEL QUALIFICATIONS:

The Maintenance Contractor will be required to continuously employ and maintain full time,
at least one, IMSA level I signal electrician and one IMSA level III traffic signal electrician,
with a minimum of 3 years verifiable field experience, in servicing signal and/or control
equipment, in order that diagnosis of system failures may be made quickly and accurately.
This will insure that the electrician shall be capable of programming, trouble shooting, field
testing and making field repairs to microprocessor-based, solid state and electromechanical
control devices, and full vehicle actuated, semi-vehicle actuated, fixed-time and time based
coordinated controllers, preemptors, loop amplifiers, video detection, microwave detection,
conflict monitors, back panel and all field wiring and loop detector circuits and closed loop
system. The electrician shall be fully capable of programming and troubleshooting a
NAZTEC 981 TS2 Trattic Signal Controller.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION II

Personnel qualifications shall be submitted with the Bid Proposal. Jersey City shall have the
right to investigate such qualifications and references to the extent it deems necessary, and
the Maintenance Contractor shall assist, as may be needed, in the investigation. Jersey City
reserves the right to interview submitted Traffic Signal Electricians, who will be on call and
who will be assigned to supervise Preventative Maintenance and Emergency Repairs,

In the event qualifications of personnel are not acceptable, Jersey City reserves the right to
award the confract to the next low bidder or to the bidder whose personnel meet
qualifications as determined by Jersey City. Jersey City shall be notified of any additions or
deletions of personnel during the entire contract. In any event, the Maintenance Contractor
shall meet the personnel criteria for the entire duration of the contract.

CANCELLATION OF CONTRACT:

This contract shall be in full force on the date set by the Traffic Engineer and subject to the
right of Jersey City to cancel and terminate same.

The IMSA electricians shall be on call at all times, as defined in item B.2., Section 1, If' it is
determined that Maintenance Contractor is not using “Qualified” Personnel, Jersey City may

cancel the contract and will not pay for first calls and/or recalls.

EXTENSION OF CONTRACT:

Jersey City reserves the option to extend the contract for TWO (2) additional years, in ONE
(1) increments. If the City exercises the option to renew the contract, the contract prices will
be increased based upon the price of the original contract as cumulatively adjusted pursuant
to any previous adjustment and extension and shall not exceed the change in the index rate
for the 12 months preceding the most recent quarterly -calculation available at the time the
contract is renewed. “Index Rate” means the rate of annual percentage increase, rounded to
the nearest half percent, in the Implicit Price Deflator for State and Local Government
Purchases of Goods and Services, computed and published quarterly by the United States
Department of Commerce, Bureau of Economic Analysis. If the City intends to exercise the
option to renew the contract, it shall notify the contractor at least two (2) months prior to the
expiration of the contract currently in effect.
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In either case, Jersey City reserves the option to extend the contract, beyond its then existing
term, for an additional three (3) months, in order to solicit and receive bids. In this case there
shall be no price increase for the extension of the contract, and the current contractor is not
entitted to consider the extension as the beginning of a new contract, but shall continue
performing Emergency Repair work.,

MECHANICAL EQUIPMENT:

Contractor’s maintenance operations may require mechanical equipment such as, but not
limited to, mobile bucket trucks, pavement saw cutters, ditching machine, back-hoe, and
conduit boring machines, which shall be available as determined by Jersey City to
expediently respond to emergency maintenance operations.

As part of Maintenance Contractor’s bid, a mechanical equipment hourly rate schedule shall
be submitted, as shown in the bid sheet for fully manned, (except mobile bucket trucks)
equipped, serviced and fueled equipment. This schedule shall include all overhead and profit,
and shall be total hourly rate expected as payment from Jersey City.

TESTING:

The Maintenance Contractor shall furnish at no additional cost to Jersey City, ali the most
recent testing equipment and instruments necessary for making tests on the systems or
equipment as required for the preventative maintenance and as the need may arise throughout
the contract.

1. Multi Switch Tester

2. Automated PC based Conflict Monitor Tester
3. Automated Loop System Analyzer

4. NEMA TS2 Controller Test Box

5. Laptop Computer

All testing equipment shall be new. The Maintenance Contractor shall arrange for the
authorized distributor of the test equipment to train Jersey City personnel on the use of the
test equipment, as these newer models may be different from those currently used by Jersey
City. In addition, the conflict monitor tester shall be factory recalibrated annually throughout
the contract’s duration. The cost for all test equipment, training and recalibration shall be
incorporated into the preventative maintenance base bid. There shall be no additional charge
to Jersey City for any test equipment. All test equipment listed shall remain the property of
The City of Jersey City on completion of the contract and shall remain on City propetty
during the course of the contract, when not in use.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION IT

FAMILIARIZATION:

All bidders are recommended to inspect a typical signal, flasher and school flashing beacon
system location in the field, (system schematics are also available for review at the office of
Traffic Engineering) prior to submitting a bid for this contract in order to familiarize
themselves with Jersey City installations, and any problems which may arise concerning this
contract. All such problems, questions, or discrepancies should be called to the attention of
the City’s Traffic Engineer in writing ten days prior to bidding and they shall be resolved

prior to bidding.

COMMUNICATIONS REQUIREMENTS:

Maintenance Contractor shall make arrangements so that an authorized representative may be
contacted by Jersey City for emergency operations. Maintenance Contractor shall designate
representatives, one or more of who shall be available at all times to Jersey City on a 24 hour,
7 days a week basis for scheduling emergency operations.

Maintenance Contractor is required to have and operate 2-way radio communications (radio
or mobile telephone) between the office and equipped mobile units for the efficiency of the
operations. The 2-way radio system, if used, shall have the capability of transmitting and
receiving on the Jersey City Traffic Division’s frequency, within a minimum 10 mile radius
of Jersey City. In addition, the Maintenance Contractor shall be required to equip each
mobile unit with a pager/beeper system, in case of radio communications failure.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION HI

PREVENTATIVE MAINTENANCE & INSPECTION:

TO BE PERFORMED IN ACCORDANCE WITH PARAGRAPH C OF THIS SECTION:

Jersey City will provide a list of signals, flashers and school flashing beacons to receive
annual maintenance, at the pre-construction meeting. An Annual Preventative Maintenance
meeting will be scheduled twice annually with the Maintenance Contractor’s supervising
electrician for the purpose of scheduling, and coordinating preventative maintenance
procedures.

The Maintenance Contractor shall, on_a daily basis, notify Jersey City Traffic &
Transportation Office, (Phone (201)547-4470, Fax (201)547-4703) of the locations where
Annual Preventative Maintenance is to be done. The assigned Inspector shall be notified by
phone and if he is not available, a voice message shall be left. All Annual Preventative
Maintenance items at any one location shall be performed within the same invoiced period.
Crews assigned to perform annual maintenance should remain at scheduled location through
the day, unless otherwise directed by Jersey City.

All the parts, equipment or materials installed, except those listed per Section III, paragraph
E, as replacement for missing, faulty and/or damaged parts, equipment or materials, not
covered by the normal yearly inspection and maintenance requirements of Section III,
paragraph B, shall be previously approved by Jersey City, and will be paid for per Section V,
paragraph A. However, all labor, vehicles, and other equipment involved will be considered a
part of the bid for “Normal Annual Preventative Maintenance”.

NORMAL ANNUAL PREVENTATIVE MAINTENANCE

The following items shall be considered as normal Annual Preventative Maintenance and
shall be bid as single per unit item as shown on the bid sheet including all labor, material,
equipment and incidentals necessary to accomplish these items at all intersections and school
flashing beacons. All work shall be accomplished at the same time by a crew consisting of at
least one (1) IMSA Level Il Traffic Signal Electrician per scheduled location at all times.
Only IMSA Level Il Signal Electricians shall perform conflict monitor testing, controller
testing, and controller timing verification,

1. Change locks on cabinets & replace cabinet lights.
2. Adjust all contact points.
3. All surrounding areas to all traffic signal equipment or school flashing beacons, such

as poles, controller cabinets, etc. shall be clear of branches, all brush, high grass, etc.
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10.

11.

12.

13.

14.

Branches and other sight restricting foliage shall be trimmed back from each
signalized intersection or school flashing beacon approach to a sight distance of
minimum 200 feet.

Clean controller cabinets of dust, dirt, etc. Clean all transformer bases or poles, of any
trash, ant bed build-up, etc. Replace or repair missing or damaged base doors.
Remove any graffiti that may appear on cabinets, bases or poles.

In and around all traffic signal controller cabinets, pull boxes, poles, etc., an approved
insecticide, rodenticide, and herbicide shall be applied as necessary. Herbicide shall
be premixed "Round-Up" or an approved equal by Jersey City.

Refocus all signal lights and school flashing beacons as required and align with
correct lane of traffic, including the raising or lowering of traffic signals to obtain the
minimum 15’67, maximum 19’ clearance.

Re-lamp any existing incandescent bulbs (including signal heads, pedestrian signal,
3M fixtures, etc.). All lamps shall be transported to each traffic control location in its
original manufactures packaging and the replaced lamps shall be returned to Jersey
City in these packaging. ANl pedestrian signals with incandescent bulbs shall be
relamped twice a year — February and September.

Inspect and test all loops, using provided testing equipment (through the contract),
note all damaged loops and missing sealant to be replaced when notified by the
Traffic Engineer. Check and retune detector amplifiers as needed to obtain proper
operations.

Inspect video detection by verifying operation of areas of detection; checking video
camera positioning; checking video camera mounting hardware and verifying
operation of video processor at cabinet

Inspect microwave detectors to verify proper operation; check mounting position of
detector unit; verify calls to controller and tighten detector unit mounting hardware.

Check timing on all controllers and flashers (all phases), run test using provided
testing equipment (through the contract). Change timing if so directed by Jersey City

or as shown on the “Timing Sheets” inside each controller cabinet.

Furnish a laptop computer and download controller timings into laptop (to be

" performed only by a IMSA level III signal electrician). Computer shall become

property of Jersey City and remain in Traffic & Transportation.

Check all conflict monitors by actual conflict. The contractor shall utilize provided
testing equipment (through the contract) to verify the operation of the contlict
monitor (to be performed only by an IMSA level 111 signal electrician).

Verify correct date, time and DST function for controller.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOI, ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION III

NORMAL ANNUAL PREVENTATIVE MAINTENANCE AND INSPECTION:
(Contd..)

15.  Thoroughly clean all signal lenses and housing, all overhead traffic signs and lights,
pedestrian signal lenses and housing and any other signal or school flashing beacon
indication. Replace all missing push buttons and push button signs.

16, n/a

17.  n/a

18.  Install lightning arrestor on all power supply lines (if missing). General Electric
Lightning Arrestor GE “The Protector” Model #9115DC8002 2 pole 3 wire, 175V per
pole for 120/240 service or equal.

19.  Check and tighten all anchor bolts on foundations of cabinets, signal poles and school
flashing beacons.

20, Check, clean, and reset all pull boxes.

21, Check and reinstall safety chain if required

22.  Check thermostat and cabinet fan and install or replace if required.

23.  Check communication and ID number of controller and log it in the controller cabinet

24.  Check and repair/replace cabinet door handle and closure switch if required.

25.  Areport shall be generated listing all deficiencies found and corrected.

26.  Replace or repair any missing, damaged or malfunctioning parts and equipment, per
Section II, paragraph A, except major damage, (i.e. missing or damaged cabinet,
pole, pole base, mast arm, which require a work order issued by the City Traffic

Engineer); install missing or supplementary street name signs, malfunctioning
masters, controllers, loop amplifiers, conflict monitors
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION I

NORMAL ANNUAL _PREVENTATIVE INSPECTION AND MAINTENANCE;
(Contd..)

27.  Fill in the blank timing sheets supplied by Jersey City or sheets approved by the City.

28. Sign inspection sheet. Note: timing sheet and inspection sheet or any other controller
documentation should remain in controller cabinet at all times. Furnish a timing sheet
if one is not provided. All documents should be placed in a plastic sheath.

29,  Replace all air filters in the controller cabinet.

30.  Tighten all terminals in controller cabinets, junction boxes, signal heads, flashing
beacons, ctc.

31.  Check all splices overhead, in pull boxes, in poles, etc. by way of visual inspection
and re-splice as may be needed.

32.  Remove all foreign material from all junction boxes, pull boxes and hand holes.
33.  If not existing, install a standard NJDOT approved shielded ground wire though every

condluit in an intersection and have it bonded; seal all conduits in the controller
cabinet. '

LIQUIDATED DAMAGES DUE TO NON-PERFORMANCE OF ANNUAL
PREVENTATIVE INSPECTION AND MAINTENANCE

After “Notice to Proceed”, Annual Preventative Maintenance will be completed per assigned
duties or there will be a $10.00 per day per location deduction from the current months
billing, until completed as per the following schedule:

EACH YEAR
Before 120™ day 50%
Before 180" day 75%
Before 240" day 100%
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION III

EMERGENCY MAINTENANCE:
WITH PROVISIONS FOR LIQUIDATED DAMAGES OR TERMINATION OF
CONTRACT:

TO BE PERFORMED FOR ONE YEAR commencing after midnight on day determined by
the Traffic Engineer, subsequent to execution of the contract and issuance of the “Notice to
Proceed”, and expiring at midnight 365 days thereafter (24 hours a day, 7 days a week). If the
contract is extended for another year, it will expire at the end of the two (2) year time period.

Contractor will be required to respond immediately and to initiate emergency maintenance
operations on the job site a MAXIMUM OF 2 HOURS after call has been received from
Jersey City and shall pursue repair operations with all haste in order that signal or school
flashing beacon down time will be kept to an absolute minimum.

Delay longer than the TWO (2) HOUR MAXIMUM shall be cause of termination of this
contract.

All emergency maintenance shall be performed by one (1) IMSA Level II Electrician,
unless deemed necessary, and approved by the Traffic Engineer, an Electrician Helper
may be used.

It is the Maintenance Contractor’s responsibility to respond to emergency repair calls on the
signals and school flashing beacons listed on the Jersey City Traffic Signal and Flashing
Beacons List. Jersey City reserves the right to add to or delete from the list. Maintenance
Contractor will be informed of any additions or deletions by way of an updated Traffic
Signal and Flashing Beacons List, and by official letter of intent by Jersey City, with
effective date.

SPECIAL NOTES:

1. Major malfunctioning equipment, materials or parts (i.e. missing or damaged cabinet,
pole, pole base, mast arm, solar panel, etc.) shall be repaired or replaced under
emergency maintenance at rates submitted by the Maintenance Contractor on the bid
sheet.

Records and performance of all emergency maintenance operations, will be strictly
enforced and checked (see Section VI-C “Records™).
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION II1

SPECIAL NOTES: (Continued)

2.

10.

No payment shall be made for time other than travel time to and from job site and time at
job site (or shop). Travel time should not exceed a total of 1 hour (to and from job site).
Travel time will not be paid for return calls, unless previously approved by Jersey City.

. All lamps whether replaced on “normal maintenance or emergency maintenance” shall be

guaranteed for a minimum of 90 DAYS FROM DATE OF INSTALLATION. All faulty
lamps within the warranty period shall be replaced at Maintenance Contractor’s expense
including labor and travel time.,

All other work, parts, and/or equipment repaired under “yearly or emergency
maintenance” shall be guaranteed for a minimum of 30 days from date of repair. Any
faulty parts and/or equipment shall be replaced at Maintenance Contractor’s expense
including labor and travel time. All other new equipment and/or parts furnished by
contractor to be replaced under “yearly or emergency maintenance” shall be guaranteed
for 1 year from date of replacement.

All guarantees shall not include damage caused by acts of vandalism, wind, rain,
lightning, and any other acts of nature.

Defective load switches shall be replaced on an initial service call by Maintenance
Contractor, and they should be returned to Jersey City.

Only IMSA Traffic Signal Electricians in mobile bucket trucks shall be on call.

It is Jersey City’s intent that all repairs be made during the initial trip unless shop repairs
are required on the controller equipment. No compensation shall be made for second trips
if in the opinion of Jersey City, the second trip was necessitated due to lack of required
inventory; equipment and/or qualified personnel on the part of the Maintenance
Contractor

Jersey City reserves the right to require the Maintenance Contractor to carry any
additional equipment, parts and/or materials necessary to perform maintenance operations
in the field to prevent delay and keep the travel time to a minimum.

Jersey City reserves the right to issue work orders to the Maintenance Contractor for
major repair works. The work order shall give the work description, title and number of
workers, and the time in which the work is to be finished. The Maintenance Contractor
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E.

2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS

& SCHOOL ZONE FLASHING BEACONS
SPECIAL SPECIFICATIONS

SECTION II1

SPECIAL NOTES: (Continued)

11. Communication System Requirements;

d.

Interconnect System:

Most of the traffic signals in the City of Jersey City are interconnected and
communicate back to the central computer located at the traffic engineering office.
This is accomplished by using telephone lines, modems and interconnect cable. The
signal system is divided city wide into sub-systems of maximum thirty (32) signalized
intersections per sub-system, which are connected to a master controller via
interconnect cable. The master controller in turn communicates back to the central
computer through telephone lines and modems, having a dedicated telephone number
per master. Jersey City has approximately eight miles of interconnect cable (in the
form of overhead and underground) that link about 250 intersections and 10 masters.

Interconnect Cable:

The cable used for the interconnect system is the 12 pair no. 19 AWG shielded cable,
manufactured in accordance with current REA specifications PE-39, except that the
shielding is annealed copper with a minimum thickness of 0.005 inches. The cable is
capable of being installed without any damage using normal installation practice at
any ambient temperature above zero (0) degrees Fahrenheit,

The interconnect cable may be installed overhead lashed to suspension strands or in
underground conduits, depending on the location, and as specified in the traffic signal
plans. All wiring is done in accordance with appropriate articles of the current
national electrical code.

All cable terminations are made on suitable terminal blocks installed in the controller
cabinets. The cable leads are attached to solderless (crimp-type) terminal and placed
securely under the terminal screw.

Line surge protectors are provided to protect equipment from voltage surges which

may be present on communications lines due to lightning and other sources. Surge
protection devices are supplied on wires used in the controller cabinets.
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E.

2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS

& SCHOOL ZONE FLASHING BEACONS
SPECIAL SPECIFICATIONS

SECTION III

SPECIAL NOTES: (Continued)

C.

Suspension Strand:

In the case of interconnect cable overhead, suspension strand is installed on existing
utility poles to support the interconnect cable and guyed in accordance with the
requirements of the Verizon, Public Service Electric and Gas Company and Jersey
City Traffic Engineering.

Modems and Telephone Lines:

Communication between the central computer and the master controller is achieved
through dedicated telephone lines maintained by Verizon. The computer is connected
to a modem via a RS-232 interface and the modem in turn is connected with the
phone line leased from the telephone company.

At the master controller location, the telephone line is terminated at a box on a utility
pole closest to the controller cabinet and is then brought into the cabinet through a
dedicated conduit.

In the controller cabinet the telephone line is once again connected to the field
modem, which in turn is connected to the master controller via a RS-232 interface.
The contractor is responsible for maintaining part of the telephone line from the
demark box.

The master controller is connected with the interconnect cable via a harness

connecfed to a communications interface panel (master panel) which in turn is
connected to the controller communications interface panel in the controller cabinet.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS
SPECTAL SPECIFICATIONS

SECTION IV

RESPONSIBILITY FOR DAMAGE OR CLAIMS:

The Maintenance Contractor shall hold harmless the City and all of its employees, agents,
and representatives from all suits, actions, or claims, of any character brought on account of
any injuries or damages sustained by any person or property in consequence of any neglect in
safeguarding the work or through the use of unacceptable materials in the execution of the
coniract or on account of any act of omission by the said Maintenance Contractor.

BARRICADES, WARNING SIGNS AND SAFETY DEVICES:

Prior to closing any section of the roadway to traffic the Maintenance Contractor shall
furnish erect, and maintain barricades and warning sign at and in the vicinity of all
maintenance projects at all times, both day and night during the maintenance period, and all
such barricades and warning sign shall be in accordance with requirements of “Part VI
Traffic Controls for Street and Highway Construction and Maintenance Operations” of the
current “Manual on Uniform Traffic Control Devices for Streets and Highways” and the
“Jersey City Traffic Barricade Manual” and all subsequent revisions as adopted thereof.

The Jersey City Police Department shall provide On-Duty Police officers for traffic control at
locations were they determine it is necessary or the safe and efficient flow of traffic, at no
cost to the contractor.

The Maintenance Contractor shall furnish and erect flags, signs barricades, flashers, safety
vests, cones, and torches as may be necessary to properly protect his workmen and the
motoring public when repairs are being performed on or near the roadway. In case of signal
system failure so that the flashing unit cannot be used, the Maintenance Contractor shall
furnish and install temporary stop signs, as may be needed. The Maintenance Contractor
shall receive no direct compensation for furnishing, erecting, and maintaining the necessary
barricades, lights, flares, signs, or for any other incidentals necessary for the good and proper
safety, convenience of traffic during the period of maintenance and /or emergency reports.

LAWS TO BE OBSERVED:

Federal, State, County and City laws, ordinances and regulations shall be complied with at all
times.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION IV

ADJACENT CONSTRUCTION BY OTHERS:

The Maintenance Contractor shall promptly report to Jersey City any unauthorized
construction or repair work being done by others upon the Jersey City’s equipment being
maintained by the Maintenance Contractor. The Maintenance contractor shall also report any
construction or repair work in progress which may endanger or damage the equipment of the
system.

WORKMANSHIP:

All work shall be done in a neat workmanlike manner and in accordance with all applicable
municipal code requirements and the National Electrical Code.

The Maintenance Contractor shall clean the job site of all debris, loose excess excavated
material, etc., accumulated as a result of work performed under this contract. The
Maintenance Contractor shall exercise care in working around the area not to infringe on or
mutilate property, the Maintenance Contractor shall be responsible for any such infringement
or mutilation.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS
SPECIAL SPECIFICATIONS

SECTION V

PARTS THAT ARE NOT INCLUDED ON THE BID SHEE'T:

Items used for emergency repair or yearly maintenance, that do not appear on the bid sheet,
or not supplied by Jersey City, shall be paid as per submitted supplier’s invoice, plus a 15%
mark-up percentage.

Jersey City reserved the right to check and verify prices on submitted invoices to determine
the fair market value. If the cost of a part or parts of any component or equipment is close to
the price of the whole, then the entire component or equipment shall be replaced and the
matter shall be brought to the attention of the person in charge of billing at the Jersey City
Division of Engineering, Traffic and Transportation.

EMERGENCY REPLACEMENT PARTS AND EQUIPMENT:

The Maintenance Contractor shall check with the City of Jersey City for availability of parts
and/or equipment in the City’s inventory that may be used for Emergency repairs. Otherwise,
if the item does not appear on the bid sheet, it shall be paid as per submitted supplier’s
invoice, plus a 15% markup percentage.

Jersey City reserves the right to check and verify prices on submitted invoices to determine
the fair market value. If the cost of a part or parts of any component or equipment is close to
the price of the whole, then the entire component or equipment shall be replaced and the
matter shall be brought to the attention of the person in charge of billing at the Jersey City
Division of Engineering, Traffic & Transportation.

MANUFACTURERS:

Parts, equipment, and materials quoted and furnished under this contract shall be new,
unused and shall be of same brand as specified or an approved equal. If no brand is specified
the quality shall be the best available. All parts, equipment and materials shall meet or
exceed Jersey City, NEMA and I.T.E. specifications. Jersey City reserves the right to reject
any parts, equipment or materials which do not comply with the above stated standards.

All items installed under this contract having a manufacturer’s guarantee shall be installed by
or under the direction of the manufacturer and his certified agency when so required, to
conform with the manufacturer’s guarantee and all such manufacturer’s guarantees,
warranties and bonds, and shall be forwarded to the City Traffic Engineer.
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2016 MAINTENANCE & REPATR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION V

INVENTORY:

The Maintenance Contractor will not be expected to keep a complete set of parts, equipment
and materials inventory, except that he will be required to maintain at all times in stock at his
place of business a minimum of the following quantities of new lamps:

Ten (10) 67 Watt Lamps

Five (5) Green 12” LED Fixture

Five (5) * Amber 12” LED Fixture

Five (5) Red 12” LED Fixture

Five (5) Green 8” LED Fixture

Five (5) : Amber 8” LED Fixture

Five (5) Red 8” LED Fixture

Five (5) Green 12” Arrow LED Fixture

Five (5) Amber 12” Arrow LED Fixture

Five (5) Red 12” Arrow LED Fixture

Five (5) Green/Amber 12 Arrow LED Fixture

Five (5) 150 Watt 3M (019760)

Five (5) 1 Way, 3 Section RYG Poly 12” Signal Heads
Five (5) 1 Way, 3 Section RYG Poly 8” Signal Heads
Two (2) 1 Walk/Don’t Walk Pedestrian Signal Head
Two (2) 1 LED Hand/Man Pedestrian Signal Head
Two (2) 1 LED Count Down Hand/Man Pedestrian Signal Head
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION V

INVENTORY : (Continued)

The Maintenance Contractor is also required to maintain at all times in stock in each “Service
Truck” a minimum of 10% but not less than one (1) of the above referenced lamps and the
following other equipment and parts:

Two (2) Four Channel Amplifiers

Two (2) NEMA 12 Conflict Monitors

Eight (8) NEMA Load Switches

Eight (8) NEMA Flasher Switches

Two (2) NEMA 8 Phase Controller w/Time Base Coordination
& Pre-Emptor NAZTEC 980 including FSK Modem

One (1) NAZTEC 980 master controller 8 Phase with FSK
Modem

Four (4) Portable Stop Signs with flashing beacons

Two (2) Solar Panels for School Flashing Beacons

Two (2) Upper Mounting Bracket for School Flashing Beacons

Two (2) ~ Lower Mounting Bracket for School Flashing Beacons

Adequate quantities of different types of load switches, relays, flashers, signal cables, fuses,
stranded messenger wires, fans, 8 and 12” lenses, pedestrian signal lenses, signal hoods,
push button assembly, base doors, cabinet filters, banding with clips, safety chains, goose
neck hangers, cabinet locks, thermo switches, and any other commonly used materials and/or
parts for signal maintenance or any other items as required by Jersey City.

Upon award of Maintenance Contract, Maintenance Contractor shall immediately take the
necessary steps to acquire all above mentioned equipment, parts, and materials, and should
complete his inventory items no later than one (1) month from date of award of contract.

Jersey City reserves the right to inventory the stock to be maintained by the Maintenance
Contractor at the Maintenance Contractor’s place of business and/or in the Maintenance
Contractor’s “Service Trucks” at any time. Any items found short shall be replaced by the
Maintenance Contractor within 24 hours of any working day. No compensation shall be
made for second trips if in the opinion of Jersey City, the second trip was necessitated due to
lack of inventory.

Each signal electrician is expected to carry all necessary maintenance, trouble shooting and
testing equipment in each “Service Truck™ at all times and shall have qualified personnel
available with the “Service Truck” at all times to accomplish any and all repairs which can be
done in the field. (Please see Qualification Requirements, Section 1I, Item C and Section III,
Special Notes, #8).
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION Vi

BASIS OF PAYMENT FOR LABOR, PARTS, EQUIPMENT, MATERIALS,
MECHANICAL EQUIIPMENT, ETC.:

All parts, equipment, labor, materials and mechanical equipment costs charged to a particular
maintenance operation shall be billed monthly, per item basis, using unit prices as submitted
on the bid sheet. No billing other than monthly will be accepted.

Unit prices must be entered on the bid sheet in writing where provided in the bid sheet as
well as in numbers for each individual bid item. If a bidder fails to bid on any item, the City
may, as its option, reject such bids as incomplete.

REMOVAL OF EXISTING PARTS, EQUIPMENT, AND MATERIALS:

All parts, equipment and materials removed from a signal system or a school flashing beacon
shall be returned to Jersey City or disposed of as directed by Jersey City. Parts, equipment
and materials deemed valuable by Jersey City may be purchased by the Maintenance
Contractor providing the Maintenance Contractor denotes ‘trade-in” value of such parts,
equipment and materials on invoices submitted to Jersey City and further providing Jersey
City is in agreement with the indicated trade-in values.

RECORDS:

The Maintenance Contractor shall contact the office of the Traffic Engineer prior to
commencement of work in the City to indicate their location and type of work being
performed. In the event of an overtime call, the Maintenance Contractor shall call the person
designated by the City, and if the person fails to answer, a message shall be left indicating the
time, date and location of the call and type of work to be performed. Failure to do so may
result in the delay of payment processing.

The Maintenance Contractor will be required to keep a record of all maintenance operations
performed throughout the duration of the contract. A copy of such records shall be furnished
to Jersey City on a monthly basis and without any alterations. Information to be included in
these records shall include, but not be limited to, the following:

1 Location of Traffic Signal or School Flashing Beacon
2 Date

3. Malfunction, and work requested by (name)

4 Time call received '
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2016 MAINTENANCE & REPAIR OF TRAFF IC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION VI

RECORDS: (Continued)

5 Time unit was dispatched

6. Time unit arrived at job site

7. Time signal or school flashing beacon back in operation (or time unit left job site)
8 Returned to shop or to new call

9 Location unit was dispatched from

1

0.  List of equipment replaced and their serial number, and number of hours used,
including travel time
11.  Number of personnel used, duties of each personnel, their names and job title
12.  Trouble encountered. Brief description
13.  Details of maintenance or repairs performed
14.  Temporary traffic control devices(s) used (if any) such as cones, flashers, stop signs,
etc. '

15.  Any dial or time setting changed (changes to be made only with permission of Jersey
City). See note below regarding timing sheets.

16.  Maintenance Contractor’s recommendations for improving operations(if any)
17.  Police report number if available (for knock over)
18.  File number

All above captioned items and other itemized labor charges are included as blanks to be filled
in on the invoice program to be provided by Jersey City and as described below.

INVOICES:

Invoices shall be paid on a monthly basis and shall be submitted for payment by the 15™ of
each month. The billing shall be divided into two (2) separate sections; OPERATING and
CAPITAL, with each section further divided into Normal Work Hours and Overtime Hours.
Work covered by said four (4) sections shall be summarized individually on a spread sheet
detailing date, location, personnel, travel time, hours of labor, labor cost, vehicles, vehicle
hours, vehicle cost, total cost, etc.

Two (2) separate invoices shall be submitted, one for OPERATING (Normal & Overtime

Hours) and one for CAPITAL (Normal & Overtime Hours). Any work performed, expected
to last for at least five (5) years, shall be considered CAPITAL and billed as such,
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION VI

SPECIAL NOTES:

Any records maintained by the Maintenance Contractor under the terms of this contract as
well as any other records which form the basis of affidavits, invoices, bills, payroll, made by
the Maintenance Contractor under this contract shall be open to inspection and verification
by Jersey City.

The Maintenance Contractor or his representatives must complete and sign inspection sheets
placed inside controller cabinets and must fill in the exact details of any work performed or
emergency calls responded to at any signalized location. Copies of inspection sheets for any
intersection are available to the Maintenance Contractor from the office of the City Traffic
Engineer upon request. Inspection sheets and timing sheets filled in by maintenance
personnel must remain in the controller cabinet at all times, and placed in a plastic sheath.
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2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS
& SCHOOL ZONE FLASHING BEACONS

SPECIAL SPECIFICATIONS

SECTION VII

SIGNALS TO RECEIVE ANNUAL PREVENTATIVE MAINTENANCE

All Traffic Signals and School Flashing Beacons shall receive annual preventative
maintenance and inspection with the exception of the ones directed in writing by Jersey City
prior to commencement of said work, such as any signal or school flashing beacon that
Jersey City designates as under warranty, under construction, under revamping, future
revamping, etc.

Jersey City reserves the right to add to or deduct from the traffic signal list any number of
intersections or school flashing beacons without altering the unit price bid per intersection or
school flashing beacon, lump sum or percent bid per intersection as shown on the bid sheets,
by written notification.

SIGNALS / SCHOOL FLASHING BEACONS TO RECEIVE EMERGENCY
MAINTENANCE

Maintenance Contractor is required to make “Emergency Calls” on all the signals or school
flashing beacons as shown on the Traffic Signal List and any “future additions” to the list,
when directed by Jersey City.

Jersey City reserves the right to issue work orders for major repair works. The work order
shall give such information as job description, number of workers, etc. The Contractor must
finish the job within five working days or as indicated on the work order or there will be a
$100.060 penalty per day per location unless unforeseeable problems which have to be
confronted will justify the delay.

The Maintenance Contractor is required to make “Emergency Calls” on the signals or school
flashing beacons noted as “Under Warranty” only after an attempt to contact the responsible
party has failed. These emergency calls to the signal or school flashing beacons that are
“Under Warranty”, or to the signals or school flashing beacons “Under Construction” or
those being completed during the lapse of this contract, should be done as instructed
specifically by Jersey City. Procedures for handling warranty calls will be provided by Jersey
City after award of contract.

Maintenance Contractor shall be required to keep records of the calls “Under Warranty”,
showing time of call and person reporting the malfunction, as well as the person(s)
responsible for the warranty. Furthermore, Maintenance Contractor shall inform Jersey City
of the action taken as soon as possible.

PAGETS- 23




Jersey City shall determine and approve all work that is to be performed under this contract.
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BID DOCUMENTS




PROPOSAL

CITY OF JERSEY CITY
DEPARTMENT OF ADMINISTRATION
DIVISION OF ARCHITECTURE, ENGINEERING, TRAFFIC & TRANSPORTION

PROPOSAL

DO NOT REMOVE THESE PROPOSAL PAGES. SUBMIT THE ENTIRE BOUND DOCUMENT
AS BID PROPOSAL IN A SEALED ENVELOPE, LABELED ON BOTH SIDES WITH THE
PROJECT TITLE.

TITLE: 2016 MAINTENANCE & REPAIR OF TRAFFIC SIGNALS & SCHOOL ZONE
FLASHING BEACONS; PROJECT NO: 15-003 T

COMPANY:

ADDRESS:

TELEPHONE:

E-MAIL:

TO THE CITY OF JERSEY CITY

In compliance with your Invitation for Bids dated , 2015

We the undersigned hereby declare that we have carefully examined the Plans, Specifications and all
other contract Documents; that we have carefully examined the project site and all other matters
pertaining to the proposed work; including subsurface conditions and that we propose to furnish all
labor, equipment and materials necessary to complete the work in full accordance with the Contract
documents at the price per unit of measure of each scheduled item of work in the following
“Schedule of Prices”.

Furthermore, it is understood and agreed in accordance with Article GC-32 Time for Completion
and Liquidated Damages shall be as described in the “Special Specifications” Section III, paragraph
C and is an essential condition of this contract.

It is understood and agreed that the total price stated by the undersigned in the “Schedule of Prices”
is based on estimate quantities and will only control in the awarding of the Contract. It is further
understood that the quantities stated in the “Schedule of Prices” for the items are estimated only and
may be increased or decreased as provided in the Specifications.
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PROPOSAL (Continued)

Attached herewith is a (cashier’s check)
(certified check)
(Check one) (bid bond)

in the amount of $
representing ten percent (10%) of the total bid price; but not more than Twenty Thousand Dollars
($20,000.00) nor less than Five Hundred Dollars ($500.00).

The undersigned agrees that this check or bid bond is to be forfeited as liquidated damages and not
as a penalty, if the contract is awarded to the undersigned and undersigned shall fail to execute the
contract for the Project or forward the bond required within the stipulated time. Otherwise, the check
or bond will be returned to the undersigned.

Choice of Retainage:
If the Total Price bid for the Contract Work exceeds $100,000.00 the undersigned elects the
following option for retainage in accordance with the General Conditions: (check one only)

-2% Cash from each payment.
-2% of Contract Amount deposited as approved negotiable securities.

Attachments to Proposal:

The bidder is required to submit the following detailed evidence that he has a competent
organization which has constructed work similar in amount, value, cost and character, and has
sufficient equipment available for the execution of the contract.
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PROPOSAL (Continued)

The following attachments shall be submitted by the Bidder and are hereby made part of this

proposal:

1.

*3.

*5.

6.

7.

*8.

A sworn statement of work performed during the last three (3) years. (See “1. Certificate
of Experience”)

A sworn statement of Plant & Equipment Questionnaire for use on this project, consisting
of four (4) sheets and attachments prepared by the Bidder. All Bidder’s attachments shall
be signed. (see attached forms entitled “2. Plant and Equipment Questionnaire”)

Affidavit of Non-Collusion. (See attached for entitled “3. Non-Collusion Affidavit™)

Statement of Corporation or Partnership. (See attached form entitled “5. Corporation or
Partnership Statement™)

Bidder is required to complete the enclosed Affirmative Action forms
(See Bid Documents subsection entitled “EEO/Affirmative Action Requirements™)

Bid Guarantee (See Information to Bidders)
Consent of Surety (See Information to Bidders)

Business Registration Certificate issued by the State of new Jersey, Department of the
Treasury (See GC-50 NJ Business Registration Requirements for Construction Contracts.)

Failure to submit the Attachments will result in the automatic rejection of the bid, Those items
marked with an asterisk (*) may be submitted with proposal or within 24 hours of bid

reception.

Bidder acknowledges receipt of the following addendum:

Addendum No. Pated
Addendum No. Dated
Addendum No. Dated
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BID PROPOSAL CHECK LIST

The following documents are to be completed and submitted with the bid proposal. Compliance
shall be indicated by placing initials on the line preceding each item attached:

List of Prices
* Qrand Total Bid Price
Alternate(s), if applicable, with supporting documentation, if applicable.
Substitutions, if applicable, are attached in conformance with the Information to
Bidders, Article 22, Substitutions
* Certificate of Experience of General Contractor
Certificate of Experience for subcontractors required to be named pursuant to
N.JS.A. 40A:11-16
* Plant and Equipment Questionnaire completed by General Contractor
Plant and Equipment Questionnaire completed by Subcontractors required to be
named pursuant to N.J.S.A.40A:11-16
Non-Collusion Affidavit
* Corporation or Partnership Statement
Form MWB-3 - Minority/Women Business Compliance Plan (3 Forms)
Exhibit B: Mandatory Equal Employment Opportunity Language (N.J.S.A. 10.5-
31 et seq) (N.J.A.C. 17:27) Construction Contracts must be signed.
State of New Jersey, Division of Contract Compliance Equal Employment
Opportunity in Public Contracts’ Initial Project Workforce Report Construction
(Form AA-201). Must be submitted after notification of award but prior to
signing a construction contract. Form AA-201 may be obtained and must be
submiited to Jersey City’s Public Agency Compliance Officer (P.A.C.O.} at
Office of EEOQ/AA, 280 Grove Street, Room - 103, Jersey City, NJ 07302,
Telephone 201-547-4533 and Fax 201-547-5088.
Bid Bond
Consent of Surety
Public Works Contractor Registration Certificates for General Contractor and all
Subcontractors listed on the Plant and Equipment Questionnaire in the Proposal.
New Jersey Business Registration Certificates of General Contractor and’ all
Subcontractors listed on the Plant and Equipment Questionnaire in the Proposal.
* Written Acknowledgement of Addendum (if issued), on Page 73 of the Bid Form,
- pursuant to N.J.S.A.40A:11-23.2 (e).

Certificate of a IMSA Level IlI Signal Electrician on staff

Failure to include the bid documents listed immediately above that are marked with an asterisk
(*) shall result in automatic rejection of the bid at the time of the bid reception.
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1. CERTIFICATE OF EXPERIENCE:

The Bidder must supply a document which will indicate his experience in performing the required
work under this Project. This document shall be attached to this Proposal and along with this
Certificate, shall be signed by Bidder.

The information to be included on this document shall consist of at least the following:

(0
)
3
*)
)
(6)

Name of Owner

Amount of Contract

Type of Work Experience

Name of Owner’s Engineer in Charge of Work
Address of Owner’s Engineer, Street and Municipality

Approximate Dates of Previous Work

hereby certifies that

has performed the following work, as described

on the attached sheet within the past three (3) years.

Name of Bidder

IMPORTANT: THIS CERTIFICATION MUST BE FILLED IN BY BIDDER WITH

Witness

Title

Date

ATTACHMENT,
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2. PLANT AND EQUIPMENT QUESTIONNAIRE

Submitted to City of Jersey City

By

a Corporation
a Partnership
an Individual

With Principal Office at

The signatory of this questionnaire guarantees the truth and accuracy of all statements and of all
answers to interrogatories hereinafter made,

1. In what manner have you inspected the proposed work? Explain in detail.

2. Explain your plan or layout for performing the proposed work.

3. The work, if awarded to you, will have the personal supervision of whom?

4, Do you intend to do the grading on the proposed work with your own forces?

If s0, give type of equipment to be used.
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2. PLANT AND EQUIPMENT QUESTIONNAIRE (Continued)

Do you intend to sublet any portions of the work? If so, it is mandatory
pursuant to N.J.S.A. 40A:11-16 that you list the names of those subcontractors under each
discipline below, failure to do so will automatically result in rejection of the bid.

Trade Name of Subcontractor Address

Plumbing & Gas Fitting
And all kindred work

Steam and Hot Water
Heating and Ventilating
Apparatus, and all kindred
Work

Electric Work

Structural Steel &
Ornamental [ron

Each subcontractor listed above shall {ill out and submit a Certificate of Experience (as
shown in this Bid Proposal) and items 1,2,3,6,7,8,9 and the remaining affidavit, duly
executed, on the last page of the “Plant and Equipment Questionnaire”. The General
Contractor shall supply each subcontractor with duplicate pages of this proposal to be filled
out by the subcontractor and then submitted with the bid proposal.

Give full information about all of your contracts, whether private or government contracts,
whether prime or sub-contracts; whether in progress or awarded but not yet begun; or where
you are low bidder pending formal award of contract.

‘The information to be included on this document shall consist of at least the following:

(a) Owner

(b) Location

(c) Description

(d) Adjusted Contract Amount

(e) Amount Completed and Billed

@ Additional Earned Since Last Estimate
(g) Balance to be Completed

(h)  Estimated Date of Completion

(i) Totals of Items, D, E, F, G, and H above
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2. PLANT AND EQUIPMENT QUESTIONNAIRE (Continued)

7. What equipment do you own that is available for and intended to be used on the proposed
project?

The information to be included on this document shall consist of at least the following;

(a) Quantity

(b)  Type of Equipment

(c) Description, Size, Capacity, etc.
(d) Condition

(e) Years of Service

(H) Present Location

8. What equipment do you intend to purchase or lease for use on the proposed work, should the
Contract be awarded to you?

The information to be included on this document shall consist of at least the following:

(a) Quantity

(b)  Type of Equipment

(c) Description, Size, Capacity, etc.
(d) Approximate Cost Purchase/Lease

9. Have you made contracts or received firm offers for all materials within prices used in
preparing your Proposal? Do not give name of dealers or manufacturers.

The undersigned hereby declare (s) that the items of equipment in Question 7 are owned by

and are available for and are intended to be used on the Project, if awarded the Confract, and
that he/they propose (s) to purchase or lease for the Project the additional items of equipment
stated in Question 8.

If awarded the Contract, the undersigned will furnish certificates from the owners of leased
equipment to the effect that, in case of default of Contract, as set forth in NJSS Subsection
108.17, the Governing Body has the right to take over the leased equipment for use in
completing the work. '
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PLANT AND EQUIPMENT QUESTIONNAIRE (Continued)

2.
STATE OF )
. SS.
COUNTY OF )
1, of the City of
in the County of and the State of

, of full

age, having been duly sworn according to law, upon my oath depose and say that:

I am

of

Title

Name of Organization

, and that

the answers to the foregoing questions and all statements therein contained are true and correct.

Sworn and Subscribed to the

City of Jersey City

Before me this

Oof

day

, 20

SIGNATURE OF NOTARY PUBLIC
(Stamp and Seal)

My commission expires
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3. NONCOLLUSION AFFIDAVIT

PROJECT TITLE:
STATE OF )
. ss.
COUNTY OF )
I, of the City of ,
in the County of and the State of , of full

age, having duly sworn according to law, upon my oath depose and say that:

{ am of , the
Title Name of Organization

Bidder making the Proposal for the above named Project and that [ executed the said Proposal with
full authority to do so; that said Bidder has not, directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free, competitive bidding in
connection with the above named Project; and that all statements contained in said Proposal and in
this affidavit are true and cotrect, and made with full knowledge that the City of Jersey City relies
upon the truth of the statements contained in said Proposal and in the statements contained in this
affidavit in awarding the Contract for the said Project.

I further warrant that no person or selling agency has been employed or retained to solicit or secure
such Contract upon an agreement or understanding for a commission, percentage, brokerage or
contingent fee, except bona fide employees or bona fide established comiercial or selling agencies
maintained by

(Name of Contractor)

Sworn and Subscribed to the

City of Jersey City
Before me this day
Oof ,20

SIGNATURE OF NOTARY PUBLIC
{Stamp and Seal)

My commission expires
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4. CORPORATION OR PARTNERSHIP STATEMENT

Chapter 33 of the Public Laws of 1977 provides that no corporation or partnership shall be awarded
any State, County, Municipal or School Districts contract for purposes of any work or the furnishing
of any materials or supplies uniess prior to the receipt of the bid or accompanying the bid of said
corporation or partnership there is submitted a statement. The statement shall set forth the names and
addresses of all stockholders in the corporation or partnership who own ten percent (10%) of its
stock of any class or of all individual partners in the partnership who own a ten percent (10%) of
greater interest therein.

Incorporated: Partnership: Date: , 20

Legal Name of
Bidder: '

Business Address: Street, City, State and Zip Code

Telephone: { )

Listed below are the names and addresses of all stockholders in the corporation or partnership who
own ten percent (10%) or more of its stock or any class, or of all individual partners in the
partnership who own a ten percent (10%) or greater interest therein.

Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: : Address:

We have no one person who owns ten percent (10%) or more of the corporate or partnership.

Signed:

Title
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PERSONNEL QUALIFICATIONS

TRAFFIC SIGNAL ELECTRICIAN (TYPE 1II)

NAME:

ADDRESS:

CITY: STATE: ZIP:
DATE OF BIRTH: TELEPHONE #:

EDUCATION: |

College/Technical/ Trade School Attended:

Major Course:
EMPLOYMENT RECORD
NAME AND ADDRESS OR EMPLOYER DESCRIPTION OF WORK
TITLE OF POSITION NUMBER OF PERSONS YOU SUPERVISED
DATES OF EMPLOYMENT SALARY OR WAGE
(MONTH AND YEAR) START FINAL
FROM TO
NAME AND ADDRESS OR EMPLOYER DESCRIPTION OF WORK
TITLE OF POSITION NUMBER OF PERSONS YOU SUPERVISED
DATES OF EMPLOYMENT _ SALARY OR WAGE
(MONTH AND YEAR) ' START FINAL
FROM TO
NAME OF BIDDER
BY
TITLE
DATE

PAGEP- 53




EEO/AFFIRMATIVE ACTION
REQUIREMENTS:
CONSTRUCTION CONTRACTS




EQUAL EMPLOYMENT OPPORTUNITY (EEQ)/
AFFIRMATIVE ACTION (AA) REQUIREMENTS

FOR CONSTRUCTION CONTRACTS

Questions in reference to EEQ/AA requirements for Construction
Contracis should be diracted to:

Jeana F. Abuan

EEQ/AA Officer, P.A.C.O.
Department of Administration
Office of EEQ/AA

280 Grove 5Street Room-~103
Jersey City NJ 07302

Tel. #201-547-4533

Fax# 201-547-5088

E-Mail Address: abuanj@jcnj.org




Rev. 02/10/12

Minority/ Women Business Participation
In City Construction Contracts
City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action

I Policy

The City of Jersey City has a policy of equal opportunity and nondiscrimination in public
contracting based on race, national origin or gender. Further, the City’s policy is to encourage
increased participation of minority owned businesses in city contracts. This is in accordance with
N.J.S.A. 10:5-32, which provides that public works contracts shall provide for equality in
opportunity by any contractor engaged in a public works project.

The City has determined that a “responsible” bidder does not engage in unlawful race or gender
discrimination in its awarding of subcontracts or the purchase of supplies used in construction, and
does make reasonable efforts to solicit and award subcontracts to minority and female businesses.

11 Purpose

The city has adopted regulations to assure that bidders receiving City Constructions are not
engaged in unlawful discrimination and make reasonable good faith to include persons of colox
and women owned businesses as subcontractors. The intent and purpose of these procedures is
not to require that a specific proportion of every coniract be allocated to minority and women
owned businesses, but to assure that they are included in the competitive process and have
opportunities to participate in the city's publicly contracted projects. Pursuant to this policy,
contractor is expected to include minovity/women owned businesses in all formal or informal
invitations to quote, ete, and to make every treasonable effort to provide subcontracting
opportunities to qualified minority and women owned businesses.

The purpose of the “participation levels” referred to herein is fo help the city determine whether the
contractor has met the requirements of nondiscrimination and of good faith efforts to make
subcontracting opportunities available to minority and woman owned businesses. These
regulations presume that contractors who have attained or exceeded the suggested participation
levels for minority and female subcontractor participation on particular City construction contracts
are not engaging in unlawfirl sex or racial diserimination and have engaged in reasonable efforts to
involve mincrity and female subcontractors. A contractor who is unable to attain or exceed such
levels may have its subcontracting practices examined by the city to determine if it is engaging in
unlawful discrimination in subcontracting practices or has failed to engage in reasonable outreach
efforts. :




1Tt Suggested participation level for minority and women owned subcontractors:

A,

Suggested levels of participation for minority owned subcontractors and women
owned subcontractors are determined based on estimates of the dollar value of the
work in the various disciplines which may be subcontracted and the availability of
minority and woman owned prospective subcontractors in the applicable work
areas as reflected in the “SAVI II” database maintained by the State of new Jersey,
Department of Commerce & Economic Development, Division of Small, Women
& Minority Businesses. The Office of the Minority & Women Business Enterprise
Program maintains and updates a listing of minority and women owned businesses
(M/WB’s) providing various categories of goods and services. Minority and/ or
women ownted businesses (M/WB's) are those registered as such with the State of
New Jersey, Department of Commerce & Econemic Development, Division of
Small, Women & Minority Businesses (SAVI II database). In addition, bona fide
minority or women owned businesses that are not so registered will be accepted as
such pending completion of the registration process, on recommendation of the
Minority/ Women Business Enterpiise Development Program (MWBE Director).

In the event the contractor who is awarded the contract elects to perform in-house,
with its own personnel and resources, parts of the job included in the
subconiracting estimate, the participation levels will be adjusted accordingly.
Suggested participation levels for this project are:

Minority Owned ........... 20% of the total dollar amount of the contract

Woman owWned ...vvveenorereeene 20% of the total dollar amount of the contract

IV Availability of information/referral lists of minority/women businesses

A,

To assist the successful bidder in identifying prospective M/WB subconiractors for
various areas of work included in the project, after notification that the City
Council has awarded the contract but prior to the execution of the contract, the
successful bidder should contact the M/WBE Director with regard to meeting the
City's suggested participation levels of M/WB contractors in the specific
diseiplines involved in the project.

Identification and/or establishment of prospective subcontractors in various
specialties by the M/WBE Director or any City employee are not to be constiued as
making any representation as to the qualification of any such contractor to perform.
Such identification/establishment are made for the sole purpose of identifying
minority and women owned businesses in the required areas of work.
Determination of qualifications for the particular project remains the responsibility
of the contractor. Nothing in these requirements is to be construed as changing in




V.

VI

any way the provision that “bidder will be required to establish to the satisfaction of
the Architect (Engineer) the reliability and responsibility of the proposed
subcontractors to furnish and perform the work . . . “, or any other provision of these
specifications.

Bidders will submit with bid proposal:

I, Plan fox outreach to and utilization of minority and/or women owned
businesses as subcontractors, including bidder's anticipated level for
M/WB's in each specialty, which parts of the contact bidder plans to
subcontract, and which parts of the contract bidder anticipates
subcontracting to M/WB’s (Form MWB-3)

2. As to subcontractors required to be submitted with the bid proposal
pursuant to NJSA 40A:11-16, or any additional subcontractors requested
for bid submission by the architect Engineer, bidder will indicate, on Form
WMB-3, if any, are minority or woman owned, and what efforts were made
to offer subcontracting opportunities to MWB's in these disciplines,
including "solicitation list” of contractors solicited to quote on the job and
“commitment lists” of those awarded or to be awarded subcontracts.

3. Bidders will provide a separate copy of items 1 and 2 above, which the
Purchasing Agent will forward to the MWB director for review.

The following applies to the apparent lowest responsive bidder, or three lowest
responsive bidders, after results of bid reception have been announced by the
Purchasing Agent:

A,

MWBE director will review forms/information submitted by apparent lowest
responsible bidder ( or three lowest responsible bidders ) as part of the
bid/proposal, for compliance with nondiscrimination and minority/ women
business outreach requirements. These will be preliminary findings, subject to
receipt and review of further information/documentation indicated below.

MWBE Director may communicate with apparent lowest responsible bidder (or
three lowest ) requesting further information about subcontractors solicited and
subcontractors engaged, and which if any are minority or woman owned, and if
appropriate, offering assistance in identifying prospective minority/women
subcontractors, (See Form MWB-5). Contractor will have one week to respond. If
contractor fails to respond this may resulted in the bid being found non-responsive,
on recomnmendation of the MWBE Director in consultation with the Corporation
Counsel.

MWBE review will include




VII

™

Verifying that proposed subcontractors listed as M/WB's are listed in the State of
NI SAVIII database or other recognized MWBE listings, e.g., New Jersey Transit,
Port Authority, ete. If not, director will attempt to ascertain whether said
subcontractors are in fact person of colot and/or woman owned and controlled, and
provide assistance to proposed subcontractors in registering with SAVIILIf
MWBE Director has reason to believe the proposed subconiractor is not a bona fide
or woman owned and operated business he/she will inform the bidding contractor
and the city officials referred to in this section, and may require further verification,

Verifying whether bidder has achieved the suggested levels of MWB participation,

If not, reviewing the contractor’s efforts as documented and the contractor’s reasons
for not achieving such levels.

Findings/Recommendations as to compliance

If the bidder's MWB fargeted participation levels are achieved, bidder will be
presumed not to be engaging in nnlawful racial and gender discrimination in the
selection of subcontractors and suppliers and will be presumed to have engaged in
reasonable outreach efforts.

If the participation levels are not achieved by the bidder, the MWBE director

in consultation with the Corporation Counsel will review the contractor's outreach
efforts and subcontracting practices to determine is it has engaged in reasonable
efforts to provide subconiracting opportunities to minority owned businesses, or if
it has engaged or is engaging in unlawful race or sex discrimination.

If said review indicates that the bidder has made reasonable efforts to include
minority as subcontractors and suppliers and has not engaged in unlawful race and
sex discrimination, the bidder will be in compliance with the requiremenis of these
provisions.

If said review indicates that the bidder has failed to make reasonable efforts to
provide opportunities to minority businesses as subcontractors and suppliers, has or
has engaged in unlawful race and sex discrimination, the bidder will be deemed not
responsible under the provisions of these regulations and the provisions of the
specifications. Such recommendation will be made by the MWBE director to the
Purchasing Agent in consultation with the Coxporation Counsel. Any bidder
whose bid is rejected based on finding of discrimination may request and receive a
hearing in accordance with applicable law (local, state and federal).

The review and recommendation process referred o in sections C and D should be
completed within two weeks.

Awarding of contract




The contract will include a provision that Contractor will continue
‘to comply with the provisions of the Minority/Women Business
Program requirements and the MWB participation levels agreed
upon.

The MWBE Director will monitor contractor’s compliance. In the
event that additional or other subcontracting awards become
necessary during the course of the project, the MWBE Director will
continue to assist in identification of prospective minority/ women
subcontractors as appropriate.




(REVISED 4/13)
EXHIBIT B
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
NJAC. 17:27
CONSTRUCTION CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or
applicant for employment because of age, race, creed, color, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or
sex. Except with respect to affectional or sexual orientation and gender identity or expression,
the contractor will ensure that equal employment opportunity is afforded to such applicants in
recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Such equal employment
opportunity shall include, but not be limited to the following: employment, upgrading, demotion,
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the Public Agency Compliance Officer setting forth provisions of this
nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry,
marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective
bargaining agreement, a notice, to be provided by the agency contracting officer, advising the
labor union or workers' representative of the contractor's commitments under this act and shall
post copies of the notice in conspicuous places available to employees and applicants for
employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations
promulgated by the Treasuier, pursuant to N.J.S.A. 10:5-31 et seq., as amended and
supplemented from time to time and the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or subcontractor
agrees to make good faith efforts to employ minority and women workers in each construction
trade consistent with the targeted employment goal prescribed by N.JL.A.C. 17:27-7.2; provided,
however, that the Dept. of LWD, Construction EEO Monitoring Program may, in its discretion,

- exempt a contractor or subcontractor from compliance with the good faith procedures prescribed
by the following provisions, A, B and C, as long as the Dept. of LWD, Construction EEO
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EXHIBIT B (2 of 4)

Monitoring Program is satisfied that the contractor or subcontractor is employing workers
provided by a union which provides evidence, in accordance with standards prescribed by the
Dept. of LWD, Construction EEO Monitoring Program, that its percentage of active “card
carrying” members who are minority and women workers is equal to or greater than the targeted
employment goal established in accordance with N.J.A.C. 17:27-7.2. The contractor or
subcontractor agrees that a good faith effort shall include compliance with the following
procedures:

(A) If the confractor or subcontractor has a referral agreement or arrangement with a union for a
construction frade, the contractor or subcontractor shall, within three business days of the
contract award, seek assurances from the union that it will cooperate with the contractor or
subcontractor as it fulfills its affirmative action obligations under this contract and in accordance
with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as
supplemented and amended from time to fime and the Americans with Disabilities Act. [f the
contractor or subcontractor is unable to obtain said assurances from the construction frade union
at least five business days prior to the commencement of consfruction work, the contractor or
subcontractor agrees to afford equal employment opportunities minority and women workers
directly, consistent with this chapter. If the contractor's or subcontractor's prior experience with a
construction trade union, regardless of whether the union has provided said assurances, indicates -
a significant possibility that the trade union will not refer sufficient minority and women workers
consistent with affording equal employment opportunities as specified in this chapter, the
contractor or subcontractor agrees to be prepared to provide such opportunities to minority and
women. workers directly, consistent with this chapter, by complying with the hiring or scheduling
procedures prescribed under (B) below; and the contractor or subcontractor further agrees to take
said action immediately if it determines that the union is not referring minority and women
workers consistent with the equal employment opportunity goals set forth in this chapter.

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for each
construction trade by adhering to the procedures of (A) above, or if the contractor does not have
a referral agreement or arrangement with a union for a construction trade, the contractor or
subcontractor agrees to take the following actions:

(1) To notify the public agency compliance officer, the Dept. of LWD, Construction EEQ
Monitoring Program, and minority and women referral organizations listed by the Dept. of
LWD, Construction EEQ Monitoring Program pursuant to N.J.A.C. 17:27-5.3, of its workforce
needs, and request referral of minority and women workers;

(2) To notify any minority and women workers who have been listed with it as awaiting
available vacancies;

(3) Prior to commencement of work, to request that the local construction trade union refer
minority and women workers to fill job openings, provided the contractor or subconiractor has a
referral agreement or arrangement with a union for the construction trade;




EXHIBIT B (3 of 4)

(4} To leave standing requests for additional referral to minority and women workers with the
local construction trade union, provided the contractor or subconlracior has a referral agreement
or arrangement with a union for the construction trade, the State Training and Employment
Service and other approved referral sources in the area;

(5) If it is necessary to lay off some of the workers in a given trade on the construction site,
layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regulation, as well as with applicable Federal and State
court decisions;

(6) To adhere to the following procedure when minority and women workers apply or are
referred to the contractor or subcontractor:

(i) The contactor or subcontractor shall interview the referred minority or women worker.

(if) If said individuals have never previously received any document or certification signifying a
level of qualification lower than that required in order to perform the work of the construction
trade, the contractor or subcontractor shall in geod faith determine the qualifications of such
individuals. The contractor or subcontractor shall hire or schedule those individuals who satisfy
appropriate qualification standards in conformity with the equal employment opportunity

and non-discrimination principles set forth in this chapter. However, a contractor or ubcontractor
shall determine that the individual at least possesses the requisite skills, and experience
recognized by a union, apprentice program or a referral agency, provided the referral agency is
acceptable to the Dept. of LWD, Construction EEO Monitoring Program. If necessavy, the
contractor or subcontractor shall hire or schedule minority and women workers who

qualify as trainees pursuant to these rules. All of the requirements, however, are limited by the
provisions of (C) below.

(iii) The name of any interested women or minority individual shall be maintained on a waiting
list, and shall be considered for employment as described in (i) above, whenever vacancies
occur. At the request of the Dept. of LWD, Construction EEO Monitoring Program, the
contractor or subcontractor shall provide evidence of its good faith efforts to employ women and
minorities from the list to fill vacancies.

(iv) If, for any reason, said contractor or subcontractor determines that a minority individual or a
woman is not qualified or if the individual qualifies as an advanced trainee or apprentice, the
contractor or subcontractor shall inform the individual in writing of the reasons for the
determination, maintain a copy of the determination in its files, and send a copy to the public
agency compliance officer and to the Dept. of LWD, Construction EEO Monitoring Program.,

(7) To keep a complete and accurate record of all requests made for the referral of workers in any

trade covered by the contract, on forms made available by the Dept. of LWD, Construction EEQ
Monitoring Program and submitted promptly to the Dept. of LWD, Construction EEQ
Monitoring Prograin upon request.



EXHIBIT B (4 of 4)

{C) The coniractor or subcontractor agrees that nothing contained in (B) above shall preclude the
contractor or subcontractor from complying with the union hiring hall or apprenticeship policies in any
applicable collective bargaining agreement or union hiring hall arrangement, and, where required by
custorn or agreement, it shall send journeymen and trainees fo the union for referrai, or to the
apprenticeship program for admission, pursuant to such agreement or arrangement. However, where the
practices of a union or apprenticeship program witl result in the exclusion of minorities and women or the
failure to refer minorities and women consistent with the targeted county employment goal, the contractor
or subcontractor shall consider for employment persons referred pursuant to (B) above without regard to
such agreement or arrangement; provided further, however, that the contractor or subcontractor shall not
be required to employ women and minority advanced trainees and trainees in numbers which result in the
employment of advanced trainges and trainees as a percentage of the total workforce for the construction
trade, which percentage significantly exceeds the apprentice to journey worker ratio specified in the
applicable collective bargaining agreement, or in the absence of a collective bargaining agreement,
exceeds the ratio established by practice in the area for said construction trade. Also, the contractor or
subcontractor agrees that, in implementing the procedures of (B) above, it shall, where applicable, employ
minority and women workers residing within the geographical jurisdiction of the union.

After notification of award, but prior o signing a construction contract, the contractor shall submit to the
public agency compliance officer and the Dept. of LWD, Construction EEO Monitoring Program an
initial project workforce report (Form AA 201) electronically provided to the public agency by the Dept.
of LWD, Construction EEQ Monitoring Program, through its website, for distribution to and completion
by the contractor, in accordance with N.J.A.C. 17:27-7. The contractor also agrees to submit a copy of the
Monthly Project Workforce Report once a month thereafter for the duration of this contract to the Dept. of
LWD, Construction EEOQ Monitoring Program and to the public agency compliance officer.

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is
necessary, for on the job and/or off the job programs for outreach and training of minorities and women.

(D) The contractor and its subcontractors shall furnish such reports or other documents to the Dept. of
LWD, Construction EEG Monitoring Program as may be requested by the Dept, of LWD, Construction
EEO Monitoring Program from time to time in order to cary out the purposes of these regulations, and
public agencies shall furnish such inforiation as may be requested by the Dept. of LWD, Construction
EEC Monitoring Program for conducting a compliance investigation pursuant to Subchapter 10 of the
Administrative Code (NJAC 17:27).
The undersigned vendor cer(ifies an their company’s receipt, knowledge nnd commitment to comply with:
EXHIBIT B
NJ.S.A. 10:8-31 et seq. (P.L. 1975, C. 127) and NJLA.C, 17527
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
Construction Contracis
The undersigned vendor further agrees to furnish the required forms of evidence and understands that their
contract/company’s bid shall be rejected as non-responsive if said contractor fails to comply with the requirements of
N.J.8.A. 10:8-31 et seq. (P.L. 1975, C. 127) and N.JLA.C, 1727,

Representative’s Name/Title {Print):

Representative's Signanture:

Namae of Company: Tel. No.: Date:
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STATE OF NEW JERSEY

Officlal Uze Only

Astighmant
DEPARTMENT OF LABOR &WORKFORCE DEVELOPIEINT
CONSTRUCTION EEQ COMPLIANCE MONITORNG PROGRAM Coda
FOAM 201
Revised 11731 : {NITIAL PROJECT YORKFORCE REPORY COHSTRUCTION

Fortnstructions on completing the form, go to; hiiphnwr.slatenlusireasury/caniract_comphancelpdifaazofins. pof

1. HO HUADER 2 CONTRACTOR [0 HUKEER

& ANE AKD AODRESS OF PUBLIC AGEHETY AWARDING CORTRACT
Name:'

3. HAME AND ADDRESS OF PAIME CORTRACTOR

Addrass:

M)
COHTRACTHUMBER  DATE GFAWARD GOLLAR AMGUHT OF AWARD
(StradtAddransy §. HALE AllD ACORESS OF FROJECT 7. FROFECT WULIGER
Name:
Address:
(<t [state) 12 €} .13 THI3 PROJECT COVERED 8Y APROJEC
4. IS THIS COMPANY BRORITY OVINED [ ) CR WOMAN OWHED | | GCUNTY LANGR AGREXNENT (FLAYY YES [
9. TRADEORCRAFT PRHECHI IOTAL INPLOTIEY FEOECIDUTHRTY EMRINIES PROIECTED FROJECTED
Y T RES PHASE- I CEHFCETON
] Al J AP ] AP ] AP DATE DATE
L ASBESTOS WORKER
2. BRICKLAYER OR #ASON
3. CARPENTER
4, ELECTRICIAN
5, GLAZIER
6. HVAC MECHANIC
7. IRONWORKER
8. OPERATING ENGINEER
9. PAINTER
10. PLUMBER
11, ROOFER

12, SHEET METAL WORKER

13, SPRINKLER HTTER

14. STEAMFITTER

15, SURVEYOR

16. TILER

17. TRUCK DRIVER

18.LABORER

19, GTHER

20. OTHER

1 Fugy ct?ﬂy that the Icugomg stattmeEnts mage E)‘ me s Uue,

wilfully
false, lam subject to punishment.

Tam aware that if any of the foregoing statemants are

[Sfgaanues)

1t i?re:se Filal Tour Hame)

wiky

[Ares Code) (Telepheoncivmb er) {Ext}

{Datel
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SamP[c [nitial Frcject Worlkforce RcPort Form AA201

]nstru ctions

INSTRUCTIONS FOR COMPLETING THE INITIAL PROJECT
WORKFORCE REFORT ~ CONSTRUCTION (AA201)

DONOT COMPLETE THES FORM FOR GOODS ANDOR SERVICE CONTRACTS

L, Enter the Federal identification Nunrher sssigned to thie confractor by the Internal
Revenue Service, ar I Federsl Employer Identification Numher s heen apphied for
but not yel msued, or I your business 1s such that you huve not or witl net receiven
Yederal fdentification Number, enfer the snelal seeurily nunther assigned to the single
owner or one partuer, in the cose of 4 parinership.

2. Note: The Degarlment of Tabor & Work(bree Bevelupment, Construetion EEQ Maniloving Progeunt witl ussign
3 confinctor I nuat ber to your eontpany. This number will be your parmanently assigned condractar 1D number
that musd e an all correspandence and reports suhmitted to {his office.

3. Enler the printe conlraclor’s pume, xddress und 2ip eade number,
4. Check box i Company 5 Minority Owned or Wonxan Owned

5. Enter the complets nnme and address of the Public Ageney wwarding the contrmet,
Inchude the contract nunther, dute of award and dollur ameunt of Hie contract,

6. Enter ihe name autd address of the projeet, meluding the county inwhich the profectis
lecnted.

T Wate: A project conteuct ID nuwber wifl he nssipned 1o yuor firm upon reseipt of the completed
1nitial Profect Workforce Report (3A201) for this contiet. ‘Ehis number niust be
indicsted on all carvespondence and r¢perts subiited o (his office relailng to dkls
conirucl,

8 Cheeh Yo" or *No" to indicate whether o Profect Labor Ageeement (PLAY was establislied
wilh the tahor argenizafons) for this prajecl.

9. Under ihe Projected Tolnl Nunber of Employees in each trade or eraft and at each level of
clugsHlcalfon, enfer the tofu] compesite wurkforee of the printe contracior and ull
subconfractors prejected {o work on the project, Under Projeciod Employces cnter totul
minority and female employees of $he prime contractor and all subwoniractors projected ta
work o lie profect, Mlnorily employees include Black, 1ispanie, American [ndian and Asinn,
=dourneyworker, AP=Apprentics). [nelude projecled plnse-fnand completion dndes.

10

Print ar type (he mame of the company officisl or vuthorized Eqtenl Employaient Oppartunity
(KEQ) oNiclaf nclude signalure and titfe, phane number and date the repart Is submtted.

This report must be submitted to the Public Agency That awards the contract and the Deparinent of Labor & Worklforee
Developnient, Cans{ruciion EEO Cotnptinnee Monitoring Program alter itosification of avvard, but priov signing 1lte contruct.

TIE CONTRACTOR IS TO RETAIN A COPY AND SGRMIT COPY TO TIE PUBLIC AGENCY AWARDING
THE CONTRACT AND FORWARD A COPY TO:

NEW JERSEY DEPARTMENT OF LABOR & WORKIORCE DEVELOPNENT
CONSTRUCTION EEO COMPLIANCE MONITORING UNIT
P.O.BOX 202
TRENTON, NJ 086250200
(GUD) 3029550
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FOEN AN State Of New Jer: sey

ARBE ’ Depatsindef Leder & Watkferts Dovelepmieet
Coagructon BEQ Craplence Meakoring Progran

MONTHLY PROJECT WORKFORCE REPORT - CONSTRUCHION

Fec instrastivas o compleling the fores, go bt LFB o $SHuzbur
lpsfrmtslate sjudrenayketine] wopramlpthailingd!
1% 2od e ey of P Crdtoe TGttt atcd 1 T T Faptoe] FUT
) 5 APt Ay ey Rermdg Ceraet Pataef dvaed
[T} Rt wrd Toceea ol Presust Leanty 7 RodaidHuntsr
o [ ]
58, WANSHO SRR Jrvenst 6 WO HARS WRGTHES [EAT0n fEanstyay
2. CTRTRA RS YHEER | QB | FRARD A i 4 -] 4 Fo| mer imaf x 2 % i E- 1 Y 3 1 ¥
FE LT eh ) [0 *® B[R [ Rl | FRE A e | feeE] Ma (e [ VA | aE(s 7 O [sorea] wa [ JESE V& | el
NIl Wt | vl | EED A Be Jrowsl el en ] oa | owa Jews s |mmm ) ow | o
I
1P
}
i
]
{AP
i
4
|
SR 1P
12, TR (PR R TTF .
[ [ TE
T {1t gmat) [ E17

DEPT. 6F TABOR X WORKFORCB D EYELO 2MENT QONSTRUCTION EEO COMPEIANCE HONTTORING FROGRAM
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Samplc Monthlg Frojec‘c Worlforce chorf: Form AA202

[nstructions

INSTRUCTIONS FOR COMPLETING MONTHEY PROJECT WORKFORCE REPORT- ( AA20Y)

. Enterthe prime contractor's nome, address and zip cods number.

12

Enter the CONTRACTOR 15 NUMBER assigned by the Dept. of Jaber & Workfocce Davelopment
Censtruction EECG Complisnee Monitoring Progmm.

3. Enter the Fedeml [demification Nuatbir assigned fo the contmeter by the bnfemal Revenue Service, or if o
Fuderal Employer Ideatilication Number hus not been applied for or Bsusd, or i your business is sush that L
will not receive o Federal Identification Mumbxr, enter the Social Seeurity Number of the owner or of one
pariner, in the case ol a prdnesship,

4. Repotting Weriod - enter the beginning and ending dates of the menth for the report being submitted,
G, 11700 - 1731700).

5, Dnter the complete nane of the public sgency awarding the conteast. Include the date of contract award,
G Tinter the name and lucation of ke project, including the ecunty in whieh the project i located.

7. Emer the PROJECT NUMBER nstianed by the Dept, of Labor & Workfores Davelopment Construetion EEQ
Compliance Moaitoring Program,

3. Bnter the compiny mmeds) of the contractor{s} pecforming worlt at the construction site, List the prime
cantractor first with suheontracton(s) following.

D.  Enterthe toial poreent (4} of profect work the condraclor ar subcontractor ras completed. 1o date

10, Idendify the tmdey or ¢rafls applicuble to the printe conraetor and each subeontrattor listed i column 43, Use
4 yingle e for ¢ach trade or erall.

. Enter the total number of comployzes for each cantaster i each lavel of chsification (J-Jouneyworker,
AP=Appreatice) aad the total numiber of cach minority group - Bhick, Hispante, American [ndian, \sian apd
Female, Note: Columan A shabl include ‘Total Number of employees, Colunins B-E shall also include minesity
lemoles. Column F shall inciuds both non-minority and minority females,

[2. Enterthe total numiber of minority employess far vach emplayer ot each level of classificution, Note:
This shall be the sum of columns T3-E.

13, Enter the Total Mamhly work houes For ail employess in cach erfi ateneh level of elastifiennon,
V) Enter the Total Mottty minerity work hours for each craft at each level of classification (Colenis B-13).
{B} Entuc the Total honthly femnle work hours for cach eralt ot ench fevel of classitication {Column ¥,

14, (A} Enter the Totol Menthly PERCENT of minurity work howzs for each crafl a1 eueh Yevel of ¢lassificaivn,
(B} Enter the Tetal Moathly PERCERT of fernle work houes for each eraftatvach level of chassifiention.

13, Huter the Totel Cumulative work hoers for cach et al ¢ach kvel of classification.
(A) Enter the Totol Cumulative minority wock vy for ach eralt at ench leve] of classilication,
(B) Enter the Towl Cumulative female work hours for cech crall 2t vach kevel of classifisation.

18. (A} Enter the Cumulalive Percent of minerity work houss for each ermft at each kevel of classilication.
{B} Enter the Comulative Percent of female worls houes for ench emitat wich level of chssificution,

17. Uring ar type the nanie of the company offfcial submitting the rapontt include sianaturs, titlo, telephons number,
and dote the report & submitted,

THE CONTACTOR SHOULD RETAIN ONE COPY AND SUBMIT A COPY TO THE PUBLIC
AGENCY WIHICH AWARDED TIE CONTRACT, ANOTIIER COPY MUST BE FORWARDED TO:

Naw Jersey fxcpaament of Labor & Workrores Development
Construction EEQ Compliance Moniwring Program
PO Box 209
Teenton, NJ 0862540208
609 3929530
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APPENDIX A . .
AMERICANS WITH DISABILITYES ACT OF 1990
Equal Opportunity fox Individuals with Disability

Tho contvactor and thé of , (hereafter “owner™) do hereby agree that the

- provisions of Title 11 of the Americans With Disabilifies Act of 1990 (the "Act®) (2 US.C, 8121 01 ot
seq.), which prohibits discrimination on the basis of disability by public entitfes In all services, programs,
and activitics provided or made avaifable by public entitics, and the rules and regufations promulgated
pursuant there unto, are made a part of this contract. In prowdmgany ald, benefit; or service on behalf of the
owner purstant to this contract, the contractor agrees that the performance shall be in strict complianee with
the Aot In. the event that the contraclor, its agents, servants, employess, of subconfractors violath or ate
allegedio have violated the Act during tlie performance ofthis contenct, tho contractorshall defond theovmer
inany action or admindstrative proceeding commenced pursupnt to this Act. The cofitractor shall indemnify,
protect, and save harmiess tho owner, its agents, sorvants, and cmployccs from and ageinstany end all suits,
olaims, losses, damands, or damagey, of whatevey Kind or nature. arising out of or cfpitned fo arise outofthe
alleged vmlaﬂon The confractor shiall, at ifs own expense, appear, defend, and pry any and all-charges.for

-Jegal services and any and all costs and ofher expensos arfsing from sush aetion omdmhﬂsﬁ‘atwe proceeding
ot inewrret fn-conneetion therewith, In any and all complaints brought putsvant fo the owner’s grlevance
procedure, the cofitiactor agrecs fo abide by any debision of the owner which is rendered pursuant fo.said
grievance procedire. If any sction or-administrative proceeding results In an.award of damages against the
owner, or if the owner lncurs any expense fo curo a violation of the ADA which has been. brought pursuant
fo ite grjevance procedure, the contractor shall satisfy and discharge the same at its own expense,

" The owner shall, as soon as practicable afier a claim has been made against it, give written notico thereofio
the contractor along with full and complete particulavs of the ofaim, If any action or admiistrative
proceeding is brought against the owner or any of its agents, servants, and employecs, the owner shall
expeditionsly forward or have forwarded to the confracter every demand, complaint, notice, summons,
pleading, or other process received by the ownet oy 1ts representatives,

It is expressly agreed and understood that any approval by the owner of the services provided by the
contractor pursuant o this contract wiil not refieve: the contractor of the obligation to comply with the Act -

and to defend indemnify, protect, and save hann!ess the owner-phirshasit to this paragraply,

It is fuxther agreed and understood that the owner assimes no obligation to indemnify or save haimiess fhe
coniractor, ifs agents, setvants, employens and subcontsactors for any ofaim which-may mise ont of thelr
performance of this Agreemont, Furthictinore, the contractor expressly understands and agrees that the
provisions of this idemnification elause shafl i no-way limit the contractor’s obligations assumed in fhis
Agreement, nor shall they be construed 1o rolieve the contractor from any: Hability, nor preclude the owner
from taking any other actios available to it underany other provisions of the Agresment or otherwissat law,”

Representative’s Name/Title Print):
Represeniative’s Signatuye:
Yame of Comapany:
Pel Mo.:

Date:
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SAMPLE LETTER TO THE UNION

(CONTRACTOR’S LETTER HEAD)
Date:
Local Union:
Re: Project, Jersey City, NJ

This company is about to enter into a contract with the City of Jersey City for the above project.
A condition of the contract is compliance with the state approved affirmative action program,
which requires that we make a good faith effort to use minority workers in each construction
trade to the extent of ____ % of the total work hours, and female workers to the extent of 6.9% of

total work hours,

We are further required to submit a statement from an authorized union official, that the union
will take such actions as may be necessary with respect to the referral and employment of
minority group persons in order to enable this confractor to meet its obligations under the
affirmative action plan.

We solicit your help and cooperation, by engaging in aggressive recruitment of minority workers,

providing us with the statement requested, and advising whether the union will be able to fulfill
our work force needs as indicated.

Very Truly Yours,

AA-16 -




Minority/Woman Business Enterprise (MWBE) Questionnaire for Bidders

Jersey City Ordinance C-829 establishes a goal of awarding 20% of the dollar amiount of total city
procurement to minority and woman owned business enterprises.

To assist us in monitoring our achievement of this goal, please indicate below whether your
company is or is not & minority owned and/or woman owned business, and return this form with
your bid proposal.

Business Name :

Address

Telephone No. :

Contact Name:

Please check applicable category :

Minority Owned Business (MBE) Minority & Woman Owned
Business (MWBE)
‘Woman Owned business (WBE) Neither
Definitions:

Minority Business Enterprise

Minority Business Enterprise means a business which is a sole proprietorship, partnership or corporation at least 51%
of which is owned and controlled by persons who are African American, Hispanic, Asian Ameriean, American Indian
or Alaskan native, defined as follows:

African American:  a person having origins in any of the black racial groups of Africa

Hispanie: a person of Mexican, Puerto Rican, Central or South American or other
non-European Spanish culture or origin regardless of race,

Asian: a person having origins in any of the otiginal peoples of the Far East, South East
Asia, Indian subcontinent, Hawaii or the Pacific Islands.

American Indian or Alaskan Native:  a person having origins in any of the original peoples of North

America and who mainfains cultural identification through tribal affiliation or
comimunity recognition.

Woman Business Enterprise

Woman Business Enterprise means a business which is a sole proprietorship, pavinership or corporation at least 51%
of which is owned and controlied by a woman or women.

OFFICE OF EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION COPY
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Minority/Woman Business Enterprise (MWBE} Questionnaire for Bidders

Jersey City Ordinance C-829 establishes a goal of awarding 20% of the dollar amount of total city
procurement to minority and woman owned business enterprises.

To assist us in monitoring our achievement of this goal, please indicate below whether your
company is of is not a minority owned and/or woman owned business, and return this form with
your bid proposal.

Business Name :

Address

Telephone No. :

Contact Name:

Please check applicable category :

Minority Owned Business (MBE) Minority & Woman Owned
Business (MWBE)
Woman Owned business (WBE) Neither
Definitions:

Minority Business Enterprise

Minority Business Enterprise means a business which is a sole propristorship, partnesship or corporation at least 51%
of which {s owned and controfled by persons who are African American, Hispanic, Asian American, American Indian
or Alaskan native, defined as follows:

African American:  a person having origins in any of the black racial groups of Africa

Hispanic: a person of Mexican, Puerto Rican, Central or South American or other
non-European Spanish culture or origin regardless of race.

Asian: a person having origins in any of the original peoples of the Far East, Sculh East
Asia, Indian subcontinent, Hawail or the Pacific Islands.

American Indian or Alaskan Native:  aperson having origins in any of the criginal peoples of North
America and who maintains caltural identification through tribat affiliation or
community recognition,

Woman Business Enterprise

Woman Business Enterprise means a business which Is a sole proprietorship, partmership or corporation at least 51%
of which is owned and controlled by a woman or women,

BIVISION OF PURCHASING COPY
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Form MWBE Centractor’s Compliance Plan to be submitted with bid document,
CONTRACTOR: PROVIDE TWO (2) COMPLETED COPIES OF THIS FORM WITH YOUR
PROPOSAL (or within 24 hours thereafter)

City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action

Project: #

Contractor: Bid Amt. S

Please list what portions of the worl, if any you intend to sublet, the approximate value of the same,
and whether you anticipate subletting it to a minority o1 woman owned contractor, or neither.

Trade Approx. § Value Minority or Woman Owned Business
Check appropriate column

Minority Woman Neither

Receipt of this report by the City does not constitute acceptance by the City of minority
business participation goals less than 20% or women business participation goals less than
20% unless specifically agreed to by the Office of Equal Opportunity/Affirmative Action

CONTINUED ON NEXT PAGE
OFFICE OF EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION COPY
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Form MWBE Contractor’s Compliance Plan to be submitted with bid document.
CONTRACTOR: PROVIDE TWO (2) COMPLETED COPIES OF THIS FORM WITH YOUR
PROPOSAL (or within 24 hours thereafter)

City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action

Project: #

Contracior: Bid Amt. S

Please list what portions of the work, if any you intend to sublet, the approximate value of the same,
and whether you anticipate subletting it to a minority or woman twned contractor, or neither.

Trade Approx. § Value Minority or Woman Owned Business
Checlt appropriate column

Minority Weoman Neither

Receipt of this report by the City does not constitute acceptance by the City of minority
business participation goals less than 20% or women business participation goals less than
20% unless specifically agreed to by the Office of Equal Opportunity/Affirmative Aetion

CONTINUED ON NEXT PAGE
DIVISION OF PURCHASING COPY
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MWBE Page 3 Project

2. As to subcontracted trade mandated to be included in proposal pursuant toe N.J,.S.A,
40A:11-16, please st name of proposed subcontractor, trade, and whether minority
woman, or not:

Trade Contractor Name & | Approx $ Minority or Woman Owne
Address Value Business '
Check appropriate column

Minority ‘Woman § Neither

3. What is your policy and practice with respect fo oufreach and consideration of minority
and women-owned vendors/contractors as contractors and/or suppliers?

Name of Contractor

By: Signature

Type or print name/title:

Telephone No: Date

.....................................................................................................................

For City Use:

Acceptable M/W Business Participation levels for this Project:

By _Date:

EQUAL EMPLOYMENT OPORTUNITY COPY
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MWBE Page 3 Project

2. As to subcontracted trade mandated to be included in propesal pursuant to N.J.S.A.
40A:11-16, please list name of proposed subcontractor, trade, and whether minority
woman, or not:

Trade Contractor Name & | Approx. $ To Minority or Woman Owned
Address Value Business
Check appropriate column

Minority { Woman  { Neither

3. What is your policy and practice with respect to outreach and consideration of minority
and women-owned vendors/contractors as contractors and/ox suppliers?

Name of Contractor

By: Signature

Type or print nameftitle:

Telephone No: Date

.....................................................................................................................

For City Use:

Acceptable M/W Business Participation levels for this Project:

By Date:

PURCHASING COPY

AA-22




" . Revised 0422013

“New Jersey Business Registration Requirements”
For Construction Contracts

“The contractor shall provide written notice to its subcontractors of the responsibility to submit proof of
business registration to the contractor.

Before final payment on the contract is made by the contracting agency, the contractor shall submit an
accurate list and the proof of business registration of each subcontractor or supplier used in the
fulfillment of the contract, or shall aitest that no subcontractors were nged.

For the term of the contract, the contractor and each of its affiliates and a subcontractor and each of its
affiliates [N.J.S.A. 52:32-44(g)(3)] shall collect and remit to the Director, New Jersey Division of
Taxation, the use tax due pursuant to the Sales and Use Tax Act on alt sales of tangible personal
property delivered into this State, regardless of whether the tangible pexsonal property is intended for a
contract with a contracting agency. :

A business organization that fails to provide a copy of a business registration as required pursuant to
section 1 of P.L.2001, ¢.134 (C.52:32-44 et al.) or subsection e. or f, of section 92 of P.L.1977,¢.110
(C.5:12-92), or that provides false business registration information under the requirements of either of
those sections, shall be liable for a penalty of $25 for each day of violation, not to exceed $50,000 for
each business registration copy not properly provided under a contract with a contracting agency.”
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EQUAL EMPLOYMENT OPPORTUNITY (EEO)/
AFFIRMATIVE ACTION (AA) REQUIREMENTS

FOR CONSTRUCTION CONTRACTS

Questions in reference to EEQ/AA requirements for Construciion
Contracts should be directed to:

Jeana F, Abuan

EEQ/AA Officer, P.A.C.O.
Department of Administration
Office of EEQ/AA

280 Grove Street Room-~103
Jersey City NJ 07302

Tel. # 201-547.4533

Fax# 201-547-5083

E-Mail Address: abuanj@jenj.org
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Rev. 02/10/12

Minerity/Wornen Business Participation
In City Construction Contracts
City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action

I Policy

The City of Jersey City has a policy of equal opportunity and nondiscrimination in public
contracting based on race, national origin or gender. Further, the City's policy is to encourage
increased participation of minority owned businesses in city contracts. This is in accordance with
N.J.S.A. 10:5-32, which provides that public works contracts shall provide for equality in
opportuaity by any contractor engaged in a public works project.

The City has determined that a "responsible” bidder does not engage in unlawful race or gender
discrimination in its awarding of subcontracts or the purchase of supplies used in construction, and
does make reasonable efforts to solicit and award subcontracts to minority and female businesses.

I Purpose

The city has adopted regulations to assure that bidders receiving City Constructions are not
engaged in unlawful discrimination and make reasonable good faith to include persons of colox
and women owned businesses as subcontractors, The intent and purpose of these procedures is
not to require that a specific proportion of every contract be allocated to minority and women
owned businesses, but to assure that they are included in the competitive process and have
opportunities to participate in the city's publicly contracted projects. Pursuant to this policy,
contractor is expected to include minority/women owned businesses in all formal or informal
invitations to quote, etc, and to make every reasonable effort to provide subcontracting
opportunities to qualified minority and wornen owned businesses.

The purpose of the “participation levels” referred to herein is to help the city determine whether the
contractor has met the requirements of nondiscrimination and of good faith efforts to make
subcontracting opportunitics available to minority and woman owned businesses. These
regulaiions preswme that contractors who have attained or exceeded the suggested participation
levels for minority and female subcontractor participation on particular City consiruction contracts
are not engaging in unlawful sex or ractal discrimination and have engaged in reasonable eiforts to
invoive minorily and female subcontractors. A confractor who is unable to attain or exceed such
fevels may have its subcontracting practices examined by the city to determine if it is engaging in
unlawfil discrimination in subcontracting practices or has failed to engage in reasonable outreach
efforts.




I Suggested participation level for minority and women owned subconfractors:

A,

Suggested levels of participation for minority owned subcontractors and women
owned subcontractors are determined based on estimates of the dollar value of the
work in the various disciplines which may be subcontracted and the availability of
minority and woman owned prospective subcontractors in the applicable work
areas &s reflected in the “SAVI II” database maintained by the State of new Jersey,
Department of Commerce & Economic Development, Division of Small, Women
& Minority Businesses. The Office of the Minority & Women Business Enterprise
Program maintaings and updates a listing of minority and women owned businesses
(M/WB's) providing various categories of goods and services, Minority and/ or
women owned businesses (M/WB's) are those registered as such with the Siate of
New Jersey, Department of Commerce & Economic Development, Division of
Small, Women & Minority Businesses (SAVI II database). In addition, bona fide
minority or women owned businesses that are not so registered will be accepted as
such pending completion of the registration process, on recommendation of the
Minority/ Women Business Enterprise Development Program (MWBE Director).

In the event the contractor who is awarded the contract elects to perform in-house,
with its own personnel aud resources, parts of the job included in the
subcontracting estimate, the participation levels will be adjusted accordingly.
Suggested participation levels for this project are:

Minority Owned ........... 20% of the total dollar amount of the contract

Woman 0wWned .o 20% of the total dollar amount of the contract

IV Availability of information/referral lists of minority/women businesses

A,

To assist the successful bidder in identifying prospective M/WB subcontractors for
various areas of work included in the project, after notification that the City
Council has awarded the contract but prior to the execution of the contract, the
successful bidder should contact the M/WBE Director with regard to meeting the
City's suggested participation levels of M/WB contractors in the specific
disciplines involved in the project.

[dentification and/or establishiment of prospective subcontractors in various
specialties by the M/WBE Director or any City employee are not to be constiued as
making any representation as to the qualification of any such contractor to perform.
Such identification/establishment are made for the sole purpose of identifying
minority and women owned businesses in the required ateas of work.
Determination of qualifications for the particular project remains the responsibility
of the contractor. Nothing in these requirements is to be construed as changing in




Y.

VL

anty way the provision that “bidder will be required to establish to the satisfaction of
the Architect (Engineer) the reliability and responsibility of the proposed
subcentractors to furnish and perform the work . . ., or any other provision of these
specifications.

Bidders will submit with bid proposal:

1. Plan for outreach to and utilization of minority and/or women owned
businesses as subcontractors, including bidder's anticipated level for
M/WB'’s in each specialty, which parts of the contact bidder plans to
subcontract, and which parts of the contract bidder anticipates
subcontracting to M/WB's (Form MWR-3)

2. As to subcontractors required to be subrnitted with the bid proposal
pursuant to NJSA 40A:11-16, or any additional subcontractors requested
for bid submission by the architect Engineer, bidder will indicate, on Form
WMB-3, if any, are minority or woman owned, and what efforts were made
to offer subcontracting opportunities to MWB's in these disciplines,
including "solicitation list” of contractors solicited to queote on the job and
"commitment lists" of those awarded or to be awarded subcontracts,

3 Biddeys will provide a separate copy of iteras 1 and 2 above, which the
Purchasing Agent will forward to the MWB director for review.

The following applies to the apparent lowest responsive bidder, or three lowest
responsive bidders, after results of bid reception have been announced by the
Purchasing Agent:

A,

MWBE director will review forms/information submitted by apparent lowest
responsible bidder (or three lowest responsible bidders ) as pait of the
bid/proposal, for compliance with nondiscrimination and minority/ women
business outreach requirements. These will be preliminary findings, subject to
receipt and review of further information/documentation indicated below.

MWBE Director may communicate with apparent lowest responsible bidder ( or
three lowest ) requesting further information about subcontractors solicited and
subcontractors engaged, and which if any are minority or woman owned, and if
appropriate, offering assistance in identifying prospective minority/women
subcontractors, (See Form MWB-5). Contractor will have one week to respond. If
contractor fzils to respond this may resulted in the bid being found non-responsive,
on recommendation of the MWRBRE Director in consultation with the Corporation
Counsel.

. MWBE review will include




1. Yerifying that proposed subcontractors listed as M/WB's are listed in the State of
NI SAVIII database or other recognized MWBE listings, e.g., New Jersey Transit,
Port Anthority, ete. If not, director will attempt to ascertain whether said
subcontraciors are in fact person of color and/or wornan owned and controlled, and
provide assistance to proposed subcontractors in registering with SAVII{If
MWBE Director has reason to believe the proposed subcontractor is not a bona fide
or woman owned and operated business hefshe will inform the bidding contractor
and the city officials referred to in this section, and may require fiuther verification.

2. Verifying whether bidder has achieved the suggested levels of MWB participation.

3. If not, reviewing the confractor's efforts as documented and the contractor's reasons
for not achieving such levels.

D Findings/Recommendations as to compliance

1. If the bidder's MWB targeted participation levels are achieved, bidder will be
presumed not to be engaging in unlawful racial and gender discrimination in the
selection of subcontractors and suppliers and will be presumed to have engaged in
reasonable oufreach efforts,

If the participation levels ave not achieved by the bidder, the MWBE divector
in consuliation with the Corporation Counsel will review the contractor's outreach
efforts and subcontracting practices to determine is it has engaged in reasonable |
efforts to provide subcontracting opportunities to minority owned businesses, or if
it has engaged or is engaging in unlawful race or sex diserimination,

3. If said review indicates that the bidder has made reasonable efforts to include
minority as subcontractors and suppliers and has not engaged in unlawful race and
sex discrimination, the bidder will be in compliance with the requirements of these
provisions,

4, If said review indicates that the bidder has failed to make reasonable efforts to
provide opportunities to minority businesses as subcontractors and suppliers, has or
has engaged in unlawful race and sex discrimination, the bidder will be deemed not
respousible under the provisions of these regulations and the provisions of the
specifications. Such recommendation will be made by the MWBE director to the
Purchasing Agent in consultation with the Corporation Counsel. Any bidder
whose bid is rejected based on finding of discrimination may request and receive a
hearing in accordance with applicable law (local, state and federal).

5. The review and recommendation process referred to in sections C and D should be
completed within two weeks.

Vil Awarding of confract



A,

The contract will include a provision that Contractor will continue
to cormnply with the provisions of the Minority/Women Business
Program requiremenis and the MWB participation levels agreed
upon.

The MWBE Director will monitor confractor’s compliance., In the
event that additional or other subcontracting awards become
necessary during the cowrse of the project, the MWEBE Director wilt
continue to assist in identification of prospective minority/ women
subcomntractors as appropriate.
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(REVISED 4/13)
EXHIBIT B
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.5.A. 10:5-31 ef seq. (P.L. 1975, C. 127)
N.JAC. 17:27
CONSTRUCTION CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The coittractor or subconiractor, where applicable, will not discriminats against any employee or
applicant for employment because of age, race, creed, color, national origin, ancestry, marital
status, affectiona! or sexual orientation, gender identity or expression, disability, nationality or
sex. Except with respect to affectional or sexual orientation and gender identity or expression,
the contractor will ensure that equal employment opportunity is afforded to such applicants in
recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Such equal employment
opportunity shall include, but not be limited to the following: employment, upgrading, demotion,
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other

- forms of compensation; and selection for training, including apprenticeship. The coniractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the Public Agency Compliance Officer setting forth provisions of this
nondiscrimination clause,

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry,
marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective
bargaining agreement, a notice, to be provided by the agency contracting officer, advising the
labor union or workess' representative of the contractor's commitments under this act and shall
post copies of the notice in conspicuous places available to employees and applicants for
employment,

The contractor or subcontractor, where applicable, agrees to comply with any regulations
promuigated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and
supplemented from time to time and the Americans with Disabilities Act.

When hiring or scheduling workers in each construction {rade, the contractor or subcontractor
agrees to make good faith efforts to employ minority and women workers in each construstion
trade consistent with the targeted employment goal preseribed by N.J.A.C. 17:27-7.2; provided,
however, that the Dept, of LWD, Construction EEO Monitoring Program may, in its discretion,
exempt a contractor or subcontractor from compliance with the good faith procedures prescribed
by the following provisions, A, B and C, as long as the Dept. of LWD, Construction EEQ
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EXHIBIT B (2 of 4)

Monitoring Program is satisfied that the contractor or subcontractor is employing workers
provided by a union which provides evidence, in accordance with standards prescribed by the
Dept. of LWD, Construction EEO Monitoring Program, that its percentage of active "card
carrying” members who are minority and women workers is equal to or greater than the targeted
employment goal established in accordance with N.J.A.C. 17:27-7.2. The contractor or
subcontractor agrees that a good faith effort shall include compliance with the fellowing
procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a union for a
construction trade, the contractor or subcontractor shall, within three business days of the
confract award, seek assurances from the union that it will cooperate with the contractor or
subcontractor as it fulfills its affirmative action obligations under this contract and in accordance
with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as
supplemented and amended from time to time and the Americans with Disabilities Act. If the
contractor or subcontractor is unable to obtain said assurances from the construction trade union
at feast five business days prior to the commencement of construction work, the contractor or
subcontractor agrees to afford equal employment opportunities minority and women workers
directly, consistent with this chapter. If the contractor's or subcontractor's prior experience with a
construction trade union, regardless of whether the union has provided said assurances, indicates
a significant possibility that the trade union will not refer sufficient minority and women workers
consistent with affording equal employment opportunities as specified in this chapter, the
contractor or subcontractor agrees to be prepared to provide such opportunities to minority and
wornen workers directly, consistent with this chapter, by complying with the hiring or scheduling
procedures preseribed under (B) below; and the contractor or subcontractor further agrees to take
said action immediately if it determines that the union is not referring minority and women
workers consistent with the equal employment opportunity goals set forth in this chapter.

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for each
construction trade by adhering to the procedures of (A) above, or if the contractor does not have
a reforral agreement or arrangement with a union for a construction trade, the contractor or
subcontractor agrees to take the following actions:

(1) To notify the public agency compliance officer, the Dept. of LWD, Construction EEO
Monitoring Program, and minority and women referral organizations listed by the Dept. of
LWD, Construction EEQ Monitoring Program pursuant to N.J.A.C. 17:27-5.3, of its workforce
needs, and request referral of minority and women workers;

(2) To notify any minority and women workers who have been listed with it as awaiting
available vacancies;

(3) Prior to commencement of work, to request that the local construction trade union refer

minority and wonen workers fo fill job openings, provided the contractor or subconiractor has a
referral agreement or arrangement with a anion for the construction trade;
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EXHIBIT B (3 of 4)

(4} To leave standing requests for additional referral to minority and women workers with the
local construction trade union, provided the contractor or subcontractor has a referral agresment
or arrangement with a union for the construction trade, the State Training and Fmployment
Service and other approved referral sowrces in the area;

(5) If it is necessary to lay off some of the workers in a given trade on the construction site,
layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regunlation, as well as with applicable Federal and State
court decisions;

(6) To adhere to the following procedure when minority and women workers apply or are
referred to the contractor or subcontractor:

(i) The contactor or subcontractor shall interview the referred minority or women worker.

(i1) If said individuals have never previously received any document or certification signifying a
level of gualification lower than that required in order to perform the work of the construction
trade, the contractor or subcontractor shall in good faith determine the qualifications of such
individuals. The contractor or subcontractor shall hire or schedule those individuals who satisfy
appropriate qualification standards in conformity with the equal employment opportunity

and non-discrimination principles set forth in this chapter. However, a contractor or ubcontractor
shall determine that the individual at least possesses the requisite skills, and experience
recognized by a umion, apprentice program or a referral agency, provided the referral agency is
acceptable to the Dept. of LWD, Construction EEO Monitoring Program. If necessary, the
contractor or subcontractor shall hire or schedule minority and women workers who

qualify as trainees pursuant to these rules. All of the requirements, however, are limited by the
provisions of (C) below, )

(ii1) The name of any interested women or minority individual shall be maintained on a waiting
list, and shall be considered for employment as described in (i) above, whenever vacancies
occur. At the request of the Dept, of LWD, Construction EEO Monitoring Program, the
contractor or subcontractor shall provide evidence of its good faith efforts to employ women and
minorities from the list to fill vacancies.

(iv) If, for any reason, said contractor or subcontractor determines that a minority individual or a
worman is not qualified or if the individual qualifies as an advanced trainee or apprentice, the
contractor or subcontractor shall inform the individual in writing of the reasons for the
determination, maintain a copy of the determination in its files, and send a copy to the public
agency compliance officer and to the Dept. of LWD, Construction EEO Monitoring Program,

(7) Ta keep a complete and accurate record of all requests made for the referral of workers in any
trade covered by the contract, on forms made available by the Dept. of LWD, Construction EEG
Monitoring Program and submitted promptly to the Dept. of LWD, Construction EEQ
Monitoring Program wpon request.
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EXHIBIT B (4 of 4)

{C) The contractor or subcontractor agrees that nothing contained in (B) above shall precluda the
contractor or subcontractor from complying with the union hiring hall or apprenticeship policies in any
applicable collective bargaining agreement or union hiring hall arrangement, and, where required by
custom or agreement, it shall send journeymen and trainees to the union for referval, or to the
apprenticeship program for adinission, pursuant to such agreement or arrangement. However, where the
practices of a union or apprenticeship program will result in the exclusion of minoritics and women or the
failure to refer minorities and women consistent with the targeted county employment goal, the coniractor
or subcontractor shall consider for employment persons referred pursuant to (B) above without regavd to
such agreement or arrangemment; provided further, however, that the contractor or subcontractor shall not
be required to employ women and minority advanced trainees and trainees in numbers which result in the
employment of advanced trainees and trainees as a percentage of the total workforce for the construction
trade, which percentage significantly exceads the apprentice to journey worker ratio specified in the
applicable collective bargaining agreement, or in the absence of a collective bargaining agreement,
exceeds the ratio established by practice in the area tor said construction trade. Also, the contractor or
subcontractor agrees that, in implementing the procedwres of (B) above, it shall, where applicable, employ
minority and women workers residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a consiruction confract, the contractor shalt submit to the
public agency compliance officer and the Dept, of LWD, Construction EEO Monitoting Program an

initial project workforce report (Form AA 201) electronically provided to the public agency by the Dept.
of L.WD, Construction EEQ Monitoring Program, through its website, for distribution to and completion
by the contractor, in accordance with N.J.A.C. 17:27-7. The contractor also agrees to submit a copy of the
Monthly Project Workforce Report once a inonth thereafier for the duration of this contvact to the Dept. of
LWD, Construction EEO Monitoring Program and to the public agency compliance officer.

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is
necessaty, for on the job and/or off the job programs for outreach and training of minorities and women.

(D) The contractor and its subcontractors shall furnish such reports or other documents to the Dept. of
LWD, Construction EEO Menitoring Programm as may be requested by the Dept. of LWD, Construction
EEO Monitoring Program from time to time in order to carry out the purposes of these regulations, and
public agencies shall furnish such information as may be requested by the Dept. of LWD, Construction
EEQ Monitoring Program for conducting a compliance investigation pursuant to Subchapter [0 of the
Adminisirative Code (NJAC 17:27),
The undersipned vendor certifies on their compuny's reeeipt, knowledge and commitment to comply with:
EXHIBIT B
M.LS.AL 10:5-31 et seq. (P.L. 1975, C. [27) and N.J.A.C. 17:27
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
Construction Contracts
The undersigned vendor further ngreas to furnish the required forms of evidence and understands that their
contract/company’s bid shall be rejected ns nor-respensive if saild contractar fails fo comply with the requirements of

N.J.S.AL 10:5-31 et seq (PoLs 1975, C127) and NJLALCL 17:27,

Representative’s Name/Title (Print):

Representative's Signantuve:

Name of Company: Fel. No.: Date:
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STATE OF NEW JERSEY

Official Usa Only

Assigittnaat
DEPARTMENT OF LABOR & WOREFCRCE DEVELOPIINT
COHSTRUCTION E£0 CONPLIANCE BONTOANG FROGRANA Cods
FOri a1
Arrised 11t INITIAL PROJECT WORKFORCE REPORT CONSTRUCTION

Ferinstucilons on completing the form, go to hitphnnw.stale nfusiireosuryfceniract comphiancelpdffaaz0fins. pdf

1. HD NULADER 2 CONTRACTOR D KUKRER S.HAFSE AKD AODREYS GF PUBLIC AGRHGT AYYARDMNG CONTRACT
Name:

3. HAME ANO ADDRESS OF PRIME COHTRACTOR Addiass:

[fetia)]
CONTRACTHUMIER  DATEOFAWARD  NOLUAR MMSUNT OF AARD
(Suaqthedrass ¥ HAFSE AND AGDRESY OF FAOJEST 7. FROFECT KVLIGER

Naree:
Address:

[t] 15314 (2 Cof 8 .15 TH13 PROJEGT COVERED BY & PROJEC
4. |8 THIS COHPANY M{HOALTY CYHED [ ] OR WORAN OYMED [ ] CQUNTY LAROR AGREENEHT (FLAY YES L]
9.  TRADECRCRAFY PSSO FATLONES P D N NBTT F/RINTES FADALED FGIECTED

AT TEENTE MILE st FHASEIH CTHPLETION
1 Al J | ap 1 AP 1 AP DATE DATE

1. .ASBESYOS WORKER

2. BRICKLAYER OR MASON

3, CARPENTER

4., ELECTRICIAN

5, GLAZIER

6. FVAC MECHANIC

7. RONWORKER

& OPERATING ENGINEER

9. PAINTER

10, PLUMBER

11, ROQFER

12, SHEEF METAL WORRER

13, SPRINKLER FITTER

14, STEAMFITTER

15, SURVEYOR

16. TILER

17, TRUCK DRIVER

18, LABORER

15, OTHER

20, OTHER

T hereby certly that the feregoing statsmants made 0y me ara e, [ arn awars that if any of e loregong stitements are

viilfully
false, Lam subjectto pumishment,

[SIgnaturel

10, [F.rc:se S04 Your Hame)

{Titts;

{Arra Code) (Telephonelivmibied) {Ext}

{Date}
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fjam[:)[c Initial Frojcct Workforce choﬁ: Form A/-\ZOI

]nstru ctions

INSTRUCTIONS FOR COMPLIETING THE INITIAL PROJECE
WORKFORCE REFORT — CONSTRUCTION (AA201)

NOROY COMPLETI TS FORM FOR GOOGHNS AND/GR SERVICE CONTRACTS

1. Enger the Federal Ienlification Sunber sssigued o the contractor by the Internal
Revenue Service, ar il u Pederst Employer [denfilicalivn Nuzmther g been applied for
hut not yel issucd, or B your business 1 sueh $hat you hivve nolor witl ot t2ecive
Vederad fderdificntion Nanahtr, ehier {ie social securily nuniher assigned to the aingle
awner or ang partner, in tle case of a partnership.

2. Naote: The Depuectnent of Luabar & Warkfores Develupment, Construetion EEQ Maniloring Program will ussign
a contspetor 1 pumber to your company. This number will b your perniauently fssigned eontracfor AD aumber
that must be anafl carvespandtnee and reparts suhmitted to this offtee.

3. Enfer lfie prime contraclar’s nome, address und zip cads pumber
4. Check bex i Company is Minority Quned o1 Woman Chvned

S Enter the complete name and address of te Pullic Agency uwarding 1he contraeh
Inetudle the enntract nunther, dile of sward and dallar omount of te contrucl,

6. Enter the name and addresg of {hie project, including the county in which the projectis
laented,

7, NaTer A project contruct I8 numbey wifl hie assipacd ta yoor fiem upon receipl of the compleled
Luitind Prefect Wopldorce Raport (3AA201) for this contract. 'Ehis numbernust be
indiented en all carvespondence and reports submitied to (s oftice relufing {o this
conlract,

8 Chech “Yes™ orNo" to indicate whether o Prefect Labor Agrecuient (CLA) was established
wilh the Wahar argunizution(s) for this praject,

9. Under the Projected Totad Nunrber of Laployees in eacl trade or ernfl ond at each {eve] of
<hussiftention, enter the total composiie workforee of dlie prinie contractor and ull
subcontructors projocted ta work on the project. Under Projectcd Employecs enter totul
minority and female emiployecs of ilte printe contracter and all subcontractors projested ta
wack on e project. Minority emplovres fnclude Black, Lispanle, American Indiin and Asian,
(I=Journaywovker, AP=Apprentice). Include projectzd phase-in and conipletlon dates.

10, Print ortype the name of the cons pany officind or uuthorlzed Eqtut Emplayment Oppartunity
CE0Y afieind inchule signature and title, phene nwmber and date the repart is submitied,

This eeport nyust be submitted to {he Publie Agency that nwards the eonteact and the Depariment of Lagor & Werkfarce
Devalopnient, Construction EXO Complance Moitoring Program after netfication of award, but priov signing the confract.

TIIE CONTRACTOR IS TO RETAIN A COPY AND SGBMIT COPY 'TO TITE PUBLIC AGENCY AWARDING
TIHS COMTRACT AND FORWARD A COPY IO

NEVW JERSEY DEPARTMENT OF LABOR & WOREKIOQRCE DEYELOPMN INT
CONSTRUCTION EEQ COMPLIANCE MONITORING UNIY
P.0. BOX 209
TRENTON, NJ 986250200
{G09) 2929550
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FORM AN
pPgcsicH

State Of New Jersey

Dogertwentef Lsbor & WerHferce Develagmuss
Cearniesra SEO Conpfonee Minkerisg Frogrea

MONTHLY PROJECT WORKFORCE REPORT - CONXSTRUCIION

Fec ingrusbizag oo canagleliog the form, o b 154 ¢ $SHanber
bigrmnstate sf e nan o _ecopinmipth sl
1Nz adadbenif izt Codgoine Lottt Dby % fagrring Fuisd
0 SR Cchyancrhaadisg Corrast Dateed dniaed
RT Is s Icraol el ety nRealdtnty
an an 700 B
ase IEErTRGT MONE [UWESHARS  [WAGUNABS LA T
LOGTROMR YT GLER | AGEE | Isn A i A 3 £ 13 SO0 ] K 1 L S Ioz3 A £ A $
ETIRTERTEA OFFE @ 31 (SN DY ST T RN Y XY K R e o 3 W D) RS ECYITITE B e T T TR TIRG Iy
MLy [OEIES G| AR Ryl U T34 I ) 4 LE] g5 | A1E | WU M 5
]
LP
)
i
I
AR
I
(2
}
S AP
2 R BT
M) TBalED Jind
VN R T T

DEPT. OF TABOR & WORKFORCE DEVELOPMENT (NSTRECTION FEO COMPLIANGE MONTORING FROCRDT
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Sample f\/\ontHy Frcject Wor]c?ofcc Rc:]t)ort Form ,53\,5\202.

[nstructions

[MSTRUCTIONS FOR COMPLETING MONTHLY PROJECT WORKFORCE REPORT- ( AA202)
1. Enter the prine contraedor’s nonte. address and zip cade pumber,

2 Enwer the CONTRACTOR D NUMBER assigned by the Dept. of Laker & Workfacce Developuent
Constrection EEQ Complisnce Monitoring Program,

3. Enter the Fodenl Ldemificarion Muniber asdipned to the cortrocter by the [nfemel Revenue Servics, or if a
Federa] Eployer Identilication Number b net bean wpplicd for or fsuetl oc i your business {s sush that it
will st geeeive @ Federnd Idertification Number, enter the Social Security Number of the awiter or of one
pirinzr, in the cse ol a pardnersthip,

4. Repowting Peried - entec the beginning and ending dates of the month for the report being submitted,
(0.0 11700 - 175070600,

3. Dnterthe complé{c namse of e public ngency awarding the contrmed. Include the date ol contract award.
6, [inter the nanse and lucatien of U project, including the sounty in which the project iz loented

7. Enter the PROJECT NUMBER assigned bty the Trepr, of Labor & Worktures Development Construction BEO
Compliance Moailoring Progrmm,

% Enter the compuny mumeds) of the coptracton(s) perfomung work at the constroction sie, List the prime
cantactor {itat with suheortmetar(s) Tellawing.

9, Enter te tofal percent (22) of project work the contractar or subcontacior has completed, 1o date

10, Rlentify the Umides or erafls upplicyble to the printe conirastor snd euch subeontrzetor listed in column 43, Use
3 vlnule line for eack trade or crait,

1. Erter the tolal number of eniployces for vach contmgice 14 each level of ehsilication (I-Jouneywerker,
AP=Apprentice) and the tolal nniber of ¢ach minorty group - Bhck, Hispanue, Americen [ndion, Asian ond
Female, Note: Column A shall include Towal Number of employces. Columns B-E shall also inelude minotit
females, Columa F shall ineiude both non-minority and minacity fenales,

12, Enderthe tatal numbec of minority employess for vach employer at each lovel of elusilicetion. Note:
This shall be the sum of columas BT,

13, Enter the Total Monthly work hours or alf emplayees ineach erafl at each level of classificaton,
() Enter the Total Montldly minority work hours For each eralt at eoch feve] of ¢lassilication (Coluas 3-B),
(B) Entec the Total Monthily female work hours for each em (i of each level of elassitication (Column F),

14, (A) Enter the Tolal Menthiy PERCEWT of minority work ks for eich crafi al cevh level of classificiivn,
(B Enter the Teaal Monibly PERCENT of female wark hours for each craft at ench level af classifieation.

13, Enierthe Tolal Cumulative work hours for cach emit at each bevel of efassification,
(A} Enter the Total Curmilative minornily wok hioves for vash eraft o ench lavel of classification,
(3) Enter the Toll Cunulitive lemabe work hours for ¢uch cralt at vach levelof classifieation.

16. {A) Enter the Cumulative Percent of minerity work kurs for each eraft at ench level of elossification,
{(B) Eoter the Cumulntive Percent of femnle work hiwes for ench emltar each fevel of clusification.

17, Urint or lype the name of the campany official submilting the repont fnciude sonatuse, title, wlephene numher,
ang dote tha regort s submitted.

TUE CONTACTOR SITQULD RETAIN ONE COPY AND SUBMIT A COPY TO THE PUBLIC
AGENCY WIICH AWARDED TIE CONTRACT, ANOTHER COPY MUST BE FORWARDED TO:

Neaw Tersey Dcparament of Tabor & Workfores Developnient
Censiruction EEQ Compliance Monkoring Program
PO Box 209
Trenton, NI 0S6235.0209
0% 392-8550)

AA~14



APPENDIX A . :
AMERICANS WITH DISABILYYYES ACT OF 1990
Tguat Opportunity for Individuals with Disnbility

Tha contractor and thé of _, (hersaRer “owner™) do hereby agres that the
. provisions of Titlo 11 of the Amerieans With Disabilities Act of 1990 (the "Act") (42 LLS.C. 8127 01 ot
seq.), which prohibits discriaination on the basis of disability by public entilies in all services, progiams,
aid activitios provided or made avaifable by public entities, and the rules and regulations promulgated
pursuant thiere unto, are made a part of this conteact. In providing any ald, benefit; or service on behalf of the
owner pursant to this contract, the contractor agrees thatthe performance shall be in sirict comphanes with
the Act. In the event thatthe contraclor, its agents, servanis, smployees, of subcontractors violatd or ore
allagvd to have violated the Act during the performance ofthis coniract, the contractor shall defend thaovwmer
in any action or administrative procesding commenoed pursuant to this Act, The cohtractor shall fndemnify,
protect, and save harmless the ower, its agents, servants, and employces from and ageinstany and all suits,
claims, losses, denands, of damages, of whatever kind or nature arising out of or ofaimed to atise ont ofthe
alleged woiatxon. The confractor shail, af ifs ewn BYPENSe, appeat, defend, and pay any and all-chatgesfor
-logal services and any and nlf costs and other expenses avising from such action ot adminjstrative-procecdlng
or incusred incomneetion therewith, In any and all complalnts bronght putsuant to the owner’s grlevance
proceduire, the cofittactor agrees to abide by auy decision of the owner which Is rendeved pursuant fo.said
grievancs procedire. If any action or-administrative proceeding results o an-award of damages against the
owier, or if the cwner inours any expense 1o oure a vislation of the ADA shich has been brought purayant
fo fte grievanes procedure, the contvactor shall satisfy and discharge the same at its own expense,

"The owner shall, as soon as practicable after a claim has been uade ageinst it, give writien nofice thoreofto
the contractor along with full and complete particuloys of the cfafm, If any action or adriisirative
proceeding is brought against the owner or any of its agents, servants, and employeas, the owner shall
expeditionsly forward or have forwarded to the confracior every demand, complaint, notice, summons,
pleading, or othey process received by the ownet or 1ts representatives,

1t s expressly agreed and onderstood that ‘any apuroval by the owner of the services provided by the
contractor pursuant fo this contractwetll not relicve: the contractor of the obligation to eomply with the Act

and to defcnd indemnify, profect, and save hanniess the owner purshant to this paragraplh.

It is furthor agreed and understood that the owner assures no obligation to indemnify or save harmless the
conlracior, ifs agents, servants, empioyces and subconisactors for any claim which-my axise out of their
performance of this Agreement. Furthermoro, the confractor expressly understands and agreos that the
provisions of this indeninification olalise shall in no-way limit the contractor’s obligations assnmed in fitis
Agreement, nor shall they be constried to rolieve the contractor from any ability, nor preclade the owner
from taking any other actions available to it underany other provisions of the Agreement or othiorviss at law,

Reprcsentatwe’s MNawme/Title ]?nmt)
Reprosentative’'s Signature:
Name of Compauy?
Pel. No.: - _ i Date:
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SAMPLE LETTER TO THIL UNION

(CONTRACTOR'S LETTER HEAD)
Date:

Tocal Union:

Re: Project, Jersey City, NJ

This company is about to enter into a contract with the City of Jersey City for the above project.
A condition of the contract is compliance with the state approved affivmative action program,
which requires that we make 2 good faith effort to use minority workers in each construction
frade to the extent of % of the total work hours, and female workers to the extent of 6.9% of
total work houus, '

We are further required to submit a statement from an authorized union official, that the union
will take such actions as may be necessary with respect to the veferral and employment of
minority group persons in order to enable this contractor to meet its obligations under the
affirmative action plan,

We solicit your help and cooperation, by engaging in aggressive recruitment of minority workers,

providing us with the statement requested, and advising whether the union will be able to fulfiil
our work force needs as indicated.

Very Truly Yours,

AA-16 -




Minority/Woman Business Enterprise (MWBE) Questionnaire for Bidders

Jersey City Ordinance C-829 establishes a goal of awarding 20% of the dollar amount of total city
procurement to minority and woman owned business enterprises.

To assist us in monitoring owr achievement of this goal, please indicate below whether your
company is or is rot a minority owned and/or woman owned business, and return this form with
your bid propesal.

Business Name !

Address

Telephone No.

Contact Name:

Please check applicable category :

Minority Owned Business (MBE) Minority & Woman Owned
Business (MWBE)
‘Worman Owned business (WBE) _ Neither

Definitions:
Minority Business Enterprise

Minority Business Enterprise means a business which is a sole proprietorship, partnership or corporation at least 31%
of which is owned and controlled by persons who are African American, Hispanic, Asian American, American Indian
or Alaskan native, defined as follows:

African American:  a person having origins in any of the black racial groups of Africa

Hispanic: a person of Mexican, Puerto Rican, Central or South American or other
non-Buropean Spanish culture or origin regardless of race.

Agian: a person having origins in any of the original peoples of the Far East, South East
Asia, Indian subcontinent, Hawaii or the Pacific Islands.

American Indian or Alaskan Native:  aperson having origins in any of the original peoples of Nerth
America and who maintains cultural identification through tribal affiliation or

community recognition.

Woman Business Enterprise

Worman Business Enterprise means a business which is a sole proprietorship, partnership or corporation at least 51%
of which is owned and controtled by a woman or women.

OFFICE OF EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION COPY
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Minority/Woman Business Enterprise (MWBE) Questionnaire for Bidders

Jersey City Ordinance C-828 establishes a goal of awarding 20% of the dollar amount of total city
procurernent to minority and woman owned business enterprises.

To assist us in monitoring our achievement of this goal, please indicate below whether your
company is or is not a minority owned and/or woman owned business, and return this form with
your bid proposal.

Business Name :

Address

Telephone No. :

Contact Name:

Please check applicable category :

Minority Owned Business (MBE) Minority & Woman Owned
Business (MWEBE)
Woman Owned business (WBE) Neither
Definitions:

Minority Business Enterprise

Minority Business Enterprise means a business which is a sole proprietership, partnarship or corporation at least 5{%
of which is owned and controlled by persons who are African American, Hispanic, Asiar American, American Indian
or Alaskan native, defined as follows:

African American:  a person having origins in any of the black racial groups of Africa

Hispanic: a person of Mexican, Puerto Rican, Central or South American or other
non-European Spanish culture or origin regardiess of race.

Asian: a person having origins in any of the original peoples of the Far Bast, South East
Asia, Indian subcontinent, Hawaii or the Pacific Islands. ’

American Indian or Alaskan Native:  a person having origins in any of the orlginal peoples of North
America and ywho maintains cultural identification through tribal affiliation av
community recognition.

Woman Business Enterprise

Woman Business Enterprise means a business which is a sole proprietorship, partmership or corporation at least 51%
of which is owned and controiled by & woman or women,

DIVISION OF PURCHASING COPY
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Form MWBE Contractor's Compliance Plan to be submitied with bid document, _
CONTRACTOR: PROVIDE TWO (2) COMPLETED COPIES OF THIS FORM WITH YOUR
PROPOSAL (or within 24 hours thereafter)

City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action

Pioject: #

Contractor: Bid Amt. S

Please list what portions of the work, if any you intend to sublet, the approximate value of the same,
and whether youn anticipate subletting # to a minority or woman owned confractor, or neither.

Trade Approx. § Value Minority or Woman Owned Business |
' Check appropriate column

Minority Woman Neither

Receipt of this report by the City does not constitute acceptance by the City of minority
business participation goals less than 20% or women business parficipation goals less than
20% unless specifically agreed to by the Office of Equal Opportunity/Affirmative Action

CONTINUED ON NEXT PAGE
OFFICE OF EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION COPY
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Form MWBE Contractor’s Compliance Plan to be submitted with bid document.
CONTRACTOR: FROVIDE TWO (2) COMPLETED COPIES OF THIS FORM WITH YOUR
PROPOSAL (or within 24 hours thereafier)

City of Jersey City
Department of Administration
Office of Egual Opportunity/Affirmative Action

Project: #

Contractor: Bid Amt. S

Please list what portions of the work, if any you intend to sublet, the approximate valne of the same,
and whether you anticipate sublefiing it to a minority or woman owned coniractor, or neither,

Trade Approx. § Value Minority or Woman Owned Business

Checl appropriate eslumn

Minority YWoman Neither

raurm—

Receipt of this report by the City does not constitute acceptance by the City of minority
business participation goals less than 20% or women business participation goals less than
20% unless specifically agreed to by the Office of Equal Opportunity/Affirmative Action

CONTINUED ON NEXT PAGE
DIVISION OF PURCHASING COPY
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MWEBE Page 3 Project

2, As to subeontracted frade mandated to be included in proposal pursunant to N.J.S.A,
40A:11-16, please list name of proposed subcontractor, trade, and whether minority
woman, or not:

Trade i Contractor Name & | Approx § i Minority or Woman Owned
Address { Value Business

Check appropriate column
Minority | Woman | Neither

3. What is your policy and practice with respect to outreach and consideration of minority
and v/omen-owned vendors/econtractors as coniractors and/or suppliers?

Name of Contractor

By: Signature

Type or print name/title:

Telephone No: Date

.....................................................................................................................

For City Use:

Acceptable M/W Business Participation levels for this Project:

By ' _Date:
EQUAL EMPLOYMENT OPORTUNITY COPY
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MWBE Page 3 Project

2. As to subcontracted frade mandated fo be included in proposal pursuant {o N.J.S.A.
40A:11-16, please list name of proposed subcontractor, trade, and whether minority
wWoinan, or not:

Trade Contractor Name & | Approx. § To Minority or Woman Owned
Address Value Business

i Checls appropriate colunm

_{ Minority ; Woman { Neither

3. What is your policy and practice with respect to outreach and consideration of minority
and women-owned vendors/contractors as confractors and/oy suppliers?

Name of Contractor

By: Signafure

Type or print nameftitle:

Telephone No: _ Date

.....................................................................................................................

For City Use:

|
|
|

Acceptable M/W Business Participation levels for this Project:

By Date:

PURCHASING COPY
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. Revised 04/2013

“New Jersey Business Registration Requirements”
TFor Construction Contracts

The contractor shall provide written notice to its subcontractors of the responsibility to submit proof of
business registration to the contractor.

Before final payment on the contract is made by the contracting agency, the contractor shall submit an
accurate list and the proof of business registration of each subconiractor or supplier used in the
fulfilltnent of the contract, or shall attest that no subcontractors were used.

For the term of the contract, the contractor and each of its affiliates and a subcontractor and each of its
affiliates [N.J.S.A. 52;32-44(g)(3)] shall collect and remit to the Director, New Jersey Division of
Taxation, the use tax due pursuant to the Sales and Use Tax Act on all sales of tangible personal
propeity delivered into this State, repardiess of whether the tangible personal property is intended for a
contract with a contiacting agency. =

A business organization that fails to provide a copy of a business registration as required pursuant to
section 1 of P.L.2001, ¢.134 {C.52:32-44 et al.) or subsection e, or f. of section 92 of P.L.1977, c.110
(C.5:12-92), or that provides false business registration information under the requirements of either of
those seations, shall be Jiable for a penalty of 325 for each day of violation, not to exceed $50,000 for
each business registration copy not properly provided under a contract with a contracting agency.”
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